INDEX

Pre-Qualification Documents – Mosaic Interiors LLC

1. Company Profile
2. Accreditation & Trade License
3. Scope of work
4. Certifications
5. Authorities Approval
6. Dealership Agreement
7. QHSE Policy
8. Organization Chart including CV of Key Personnel
9. List of Equipment
10. List of Project References
11. Sample copy of site inspection reports, other reports.
12. End User certificate / Job Completion Letter

Company Profile

COMPANY PROFILE

17 Years in UAE
1000+
projects

MOSAIC INTERIORS

DESIGN | FIT OUT | FURNITURE | JOINERY

EXPERIENCE THE DIFFERENCE

P.O. BOX: 181631
Al Qusais Industrial Area First
Dubai – United Arab Emirates
TEL: +971 4 2670580 Email: info@mosaicinterior.com

Facebook.com/mosaicinteriors

1. COMPANY PROFILE
2. COMPANY ACTIVITIES
3. JOINERY WORKSHOP
4. PORTFOLIO
   - ✓Corporate Offices
   - ✓Retail
   - ✓F&B / Hospitality
   - ✓Residential

COMPANY PROFILE

Mosaic Interiors was established in Dubai in 2004, we are the leading design and build company in the **UAE.** Today Mosaic is recognized as a company with outstanding design and execution capabilities.

Today, we are acknowledged as a trusted provider of the widest range of quality products and services in the gulf region, ensuring customer satisfaction at each customer interaction points. The Company stands tall after its inception in 2004 and foresees greater opportunities in the years to come .

The service Mosaic Interiors offers cater for all occasions, whether that be redevelopments, refurbishments or a complete new fit out. We understand that the finished product and the impression that we leave are extremely important.

The Mosaic team only expects quality results, therefore we produce quality finishes. Mosaic Interiors provides comprehensive services including cost planning, quantity surveying and project management by in-house workforce of 150+.

COMPANY ACTIVITIES

- Interior Designing works (AutoCAD & 3dmax)
- Drywall Gypsum Partitions
- Demountable Partitions
- Glazed Partition
- Wall Coverings, Decorative Painting
- False Ceilings
- Steel Fabrication Works
- Aluminium & Glass Works
- Aluminium Composite Panels
- Electrical Works
- Signage Works
- Networking including telephone sockets
- Plumbing Works
- All types of Air Conditioning Works
- Floorings – Ceramic, Granite, Marble, Carpet & Parquet
- Supply of Hotel, Residential & Office Furniture
- Customized Wooden Works
- All types of Window Blinds & Curtains
- Civil & Masonry Works
- Soft Furnishing



JOINERY WORKSHOP

MOSAIC specialise in the manufacture of High Quality Bespoke Joinery for Commercial and Residential Projects.

Our fully equipped workshop produces Custom Made Bespoke Joinery, Bespoke Fitted Furniture, Cabinetry, Bespoke Kitchens, Windows, Bespoke Staircases, Fine Moldings and Traditional Joinery. We also have a dedicated spray paint booth for pre-finishing of manufactured items and a hi-tech woodworking machinery shop, including Veneer Stitching & Pressing .

MOSAIC have an in-house design team comprising of draughtsman, with extensive Technical Joinery experience, who can ensure sophisticated design concepts are accomplished and functional.

Providing the highest quality Bespoke Joinery is fundamental to the success of our business and is expected by all of our clients. It is the largest single factor governing the volume of repeat business which we experience, as Contractors, Architects, Interior Designers and Direct Clients, continue to use us for their Specialist Joinery.





SURVEY, DESIGN, MANUFACTURE AND INSTALLATION









SPECIALISED SPRAY PAINT BOOTH





JOINERY WORSHOP TEAM















ACCREDITATION & TRADE LICENSE/S

حكومة دبي
GOVERNMENT OF DUBAI

اقتصادية دبي
DUBAI ECONOMY

رخصة تجارية
Commercial License

License Details / تفاصيل الرخصة

License No.	556648	رقم الرخصة	
Company Name	MOSAIC INTERIORS (L.L.C)	اسم الشركة	موزايك انتريورز (ش . ذ . م . م)
Trade Name	MOSAIC INTERIORS (L.L.C)	الإسم التجارى	موزايك انتريورز(ش.ذ.م.م)
Legal Type	Limited Liability Company(LLC)	الشكل القانونى	ذات مسئولية محدودة
Expiry Date	02/05/2022 تاريخ الإنتهاء	Issue Date	03/05/2004 تاريخ الإصدار
D&B D-U-N-S ® No.	561302105 الرقم العالمي	Main License No.	556648 رقم الرخصة الام
Register No.	67484 رقم السجل التجارى	DCCI No.	86962 عضوية الغرفة

Attention
Refer to remarks

License Members / الاطراف

رقم الشخص/No.	الإسم / Name	الجنسية / Nationality	الصفة / Role	الحصص / Share
925464	سونيتا شارما مادان لال SUNITA SHARMA MADAN LAL	الهند / India	مدير / Manager	

نسخة للاطلاع فقط
يرجى قراءة الملاحظات

License Activities / نشاط الرخصة التجارية

Building Cleaning Services	خدمات تنظيف المباني والمساكن
Carpentry & Flooring Contracting	اعمال النجارة وتركيب الارضيات
Floor and wall Tiling Works	اعمال تبليط الارضيات والحوائط
Interior Decoration	اعمال تنفيذ التصميم الداخلي
Wall Paper Fixing	تركيب ورق الجدران
Plumbing & Sanitary Contracting	اعمال التمديدات والتركيبات الصحية
Painting Contracting	اعمال الاصباغ والدهانات

Address / العنوان

Phone No	971-4-2670580 تليفون	P.O. Box	181631 صندوق بريد
Fax No	971-4-2670581 فاكس	Parcel ID	242–202 رقم القطعة
Mobile No	971-50-6283493 هاتف متحرك	مستودع رقم 10 - 13ملك مؤسسة دبي العقارية بواسطة محمد غلوم الصايغ ديرة - القصيص	
		Email / البريد الإلكتروني	info@mosaicinterior.com

Remarks / الملاحظات

لا يجوز البدء أو القيام بتنفيذ مشاريع جديدة تابعة لإشراف البلدية أو أي جهة أخرى لحين توفير المعايير المطلوبة.

لا يجوز البدء أو القيام بتنفيذ مشاريع جديدة تابعة لإشراف البلدية أو أي جهة أخرى لحين توفير المعايير المطلوبة.
.Not permitted to start or execute any new projects under Dubai Municipality supervision or any other entity until all requirements are met

Print Date	25/04/2021	22:46 تاريخ الطباعة	Receipt No.	13897828	رقم الإيصال

الإمارات
THE EMIRATES

يمكنك الآن تجديد رخصتك التجارية من خلال الرسائل النصية القصيرة، أرسل رقم الرخصة إلى 6969 (دو/اتصالات) للحصول على اذن الدفع.
Now you can renew your trade license by sending a text message (SMS). Send your trade license number to 6969 (Du/ Etisalat) to receive payment voucher.

Get FREE access to Zoho One for the first year
احصل على زوهو ون مجاناً للسنة الاولى
Zoho.com/ded

وثيقة إلكترونية معتمدة وصادرة بدون توقيع من دائرة التنمية الاقتصادية .لمراجعة صحة البيانات الواردة في الرخصة برجاء زيارة الموقع www.dubaided.gov.ae
Approved electronic document issued without signature by the Department of Economic Development. To verify the license kindly visit www.dubaided.gov.ae

ملحق الشركاء
Partners

License Details / تفاصيل الرخصة

رقم الرخصة	556648	License No.	الرقم العالمي	561302105	D&B D-U-N-S ® No.

License Partners / اصحاب الرخصة

Name / الإسم	Nationality / الجنسية	Sr. No./مسلسل الشخص	Share / الحصص
Fatima Ali Abdulla Shahdad / فاطمه على عبدالله شهداد	United Arab Emirates / الامارات	458402	51.0000000%
Sunita Sharma Madan Lal / سونيتا شارما مادان لال	India / الهند	925464	25.0000000%
Gaorav Kapoor Ramesh Kumar Kapoor / جاوراو كابور راميش كومار كابور	India / الهند	173629	24.0000000%

Authentication
Refer to Remarks
تنبيه
يرجى قراءة الملاحظات

يمكنك الآن تجديد رخصتك التجارية من خلال الرسائل النصية القصيرة، أرسل رقم الرخصة إلى 6969 (دو/اتصالات) للحصول على اذن الدفع.
Now you can renew your trade license by sending a text message (SMS). Send your trade license number to 6969 (Du/ Etisalat) to receive payment voucher.

Get FREE access to Zoho One for the first year
احصل على زوهو ون مجاناً للسنة الاولى
Zoho.com/ded

الإمارات
THE EMIRATES

وثيقة إلكترونية معتمدة وصادرة بدون توقيع من دائرة التنمية الاقتصادية .لمراجعة صحة البيانات الواردة في الرخصة برجاء زيارة الموقع www.dubaided.gov.ae
Approved electronic document issued without signature by the Department of Economic Development. To verify the license kindly visit www.dubaided.gov.ae

غـرفـــة دبـــي
DUBAI CHAMBER

شهادة تسجيل العضوية
Membership Certificate

License no.	556648	556648	رقم الرخصة
Membership no.	86962	86962	رقم العضوية
Registration no.	67484	67484	رقم السجل التجاري
Trade Name	MOSAIC INTERIORS (L.L.C)	موزايك انتريورز(ش.ذ.م.م)	الاسم التجاري
Legal Status	Limited Liability Company(LLC)	ذات مسئولية محدودة	الشكل القانوني
Activity	Interior Decoration Plumbing & Sanitary Contracting Floor and wall Tiling Works Painting Contracting Building Cleaning Services Wall Paper Fixing Carpentry & Flooring Contracting	اعمال تنفيذ التصميم الداخلي اعمال التمديدات والتركيبات الصحية اعمال تبليط الارضيات والحوائط اعمال الاصباغ والدهانات خدمات تنظيف المباني والمساكن تركيب ورق الجدران اعمال النجارة وتركيب الارضيات	نوع النشاط
Member Since	03/05/2004	03/05/2004	تاريخ الإنتساب
Date of Issue	03/05/2004	03/05/2004	تاريخ الإصدار
Expiry Date	02/05/2022	02/05/2022	تاريخ الإنتهاء

Remarks

This certificate shall be invalid incase of any alteration without chamber's authorization

For online verification of this Certificate, please visit our website
http://www.dubaichamber.ae/verify

الملاحظات

تعتبر هذه الشهادة لاغية في حال أي كشط أو تعديل عليها دون اعتماد ذلك من الغرفة

للتأكد من صحة بيانات الشهادة يرجى الرجوع إلى موقع الغرفة
http://www.dubaichamber.ae/verify

غـرفـــة تجـــارة وصنـــاعـــة دبـــي
Dubai Chamber of Commerce & Industry

P.O. Box 1457 - Dubai, U.A.E. | Tel (Within UAE) 800 CHAMBER (800 2426237) | Tel (Outside UAE) (+971) 4 2280000 هاتف
Fax (+971) 4 2211646 فاكس | customercare@dubaichamber.ae | www.dubaichamber.ae

الهيئة الاتحادية للضرائب
FEDERAL TAX AUTHORITY

United Arab Emirates

شهادة تسجيل لضريبة القيمة المضافة في الامارات العربية المتحدة

Certificate of Registration for Value Added Tax in the United Arab Emirates

The Federal Tax Authority certifies that the entity below is a registered person for Value Added Tax in the UAE

تشهد الهيئة الاتحادية للضرائب أن الجهة التالية مسجلة لضريبة القيمة المضافة في الامارات العربية المتحدة

Full Arabic legal name	موزايك انتريورز(ش.ذ.م.م)	الاسم القانوني الكامل باللغة العربية
Full English legal name	MOSAIC INTERIORS LLC	الاسم القانوني الكامل باللغة الانجليزية
Registered address	AL DAGHAYA, DAMASCUS, DUBAI, Dubai, United Arab Emirates, 181631, +97142670580	العنوان المسجل
Tax Registration Number	100033615400003	رقم التسجيل الضريبي
Effective Registration Date	01/01/2018	تاريخ التسجيل الفعلي
First VAT Return Period	1 Jan 2018 – 28 Feb 2018 and quarterly thereafter	فترة أول إقرار لضريبة القيمة المضافة
VAT Return due date	28th day following the end of the VAT return period	تاريخ استحقاق إقرار ضريبة القيمة المضافة
Start and end dates of Tax periods:	1 Mar to 31 May, 1 Jun to 31 Aug, 1 Sep to 30 Nov, 1 Dec to 28/29 Feb	بداية ونهاية الفترات الضريبية

يرجى التأكد من صحة تفاصيل الشهادة. يجب إبلاغ الهيئة الاتحادية للضرائب في حال تغيير الاسس التي حصلت فيها على رقم التسجيل الضريبي الخاص بك.

Please check that the details on this certificate are correct. You must inform the Federal Tax Authority of any change on the basis of which you obtained your Tax Registration Number.

Issuing Date: 05/12/2017 تاريخ الإصدار

Appendix 1

IN-COUNTRY VALUE CERTIFICATE
REVISION 3

A. COMPANY GENERAL INFORMATION

Name (as per License)	License No.
MOSAIC INTERIORS (L.L.C)	556648

Address (as per License)	Contact Person Details	
Warehouse 10 - 13 Deira - Al-Qassis AL DAGHAYA, DAMASCUS ST DUBAI, UAE	Name	GAORAV KAPOOR
	E-mail	GAORAV@MOSAICINTERIOR.COM
	Office	+97142670580
	Mobile	+971552210240

Company Type (Select from drop down list)	SME in UAE	Company based in (Select from drop down list)	Within UAE

Financial Year End date (mm/dd/yyyy)	31 December 2019	Audited Financial Statement Issue date (mm/dd/yyyy)	20 August 2020

Company Business	SERVICE PROVIDER

B. IN-COUNTRY VALUE DETAILS

Description	Applicability	Overall ICV Component
Goods Manufactured	N/A	N/A
Third Party spend	Yes	8.54%
Investment	Yes	10.00%
Investment - top up	Yes	0.00%
Manpower - Emiratization	Yes	0.00%
Manpower - Expats	Yes	5.77%
Additional Bonus (*Revenue from oustide UAE + Emirati Head counts+ Investment growth*)	Yes	0.00%
TOTAL ICV SCORE		24.31%

ORIGINAL CERTIFICATE ISSUE DATE	27 January 2021	ICV SCORE VALID TILL	19 October 2021

C. FOR CASES OF RE-CERTIFICATION (*) (CERTIFIYING BODY TO FILL THE DETAILS)

Re-certification (*) No.	NA

(*) When re-certified based on same financial statement used for Original ICV certificate

Reason for this Recertification	NA

Signed by

On behalf of Supplier

Name: GAORAV KAPOOR

Designation: Managing Director

Date: 27 January 2021

Verified as per ICV Agreed Upon Procedures (AUP)

On behalf of Certification Body

Name: Zayd Khalid Manlar

Designation: Partner

Company: Crowe Mak

Date: 27 January 2021

Certificate issued based on Guideline Version: ____3.0____

MOSAIC INTERIORS (L.L.C) P.O Box: 181631 DUBAI - U.A.E.

CROWE MAK P.O.Box: 109460 Abu Dhabi -U.A.E.

حكومة دبي
GOVERNMENT OF DUBAI

اقتصادية دبي
DUBAI ECONOMY

رخصة تجارية
Commercial License

License Details / تفاصيل الرخصة

License No.	717434	رقم الرخصة	
Company Name	RED CHERRY WOOD INTERIORS L.L.C	اسم الشركة	ريد شيري وود انتيريرز ش.ذ.م.م
Trade Name	RED CHERRY WOOD INTERIORS L.L.C	الإسم التجارى	ريد شيري وود انتيريرز ش.ذ.م.م
Legal Type	Limited Liability Company(LLC)	الشكل القانونى	ذات مسئولية محدودة
Expiry Date	16/09/2022 تاريخ الإنتهاء	Issue Date	17/09/2014 تاريخ الإصدار
D&B D-U-N-S ®	0 الرقم العالمي	Main License No.	717434 رقم الرخصة الام
Register No.	1144556 رقم السجل التجارى	DCCI No.	240250 عضوية الغرفة

Attention
Refer to remarks

License Members / الاطراف

Share / الحصص	Role / الصفة	Nationality / الجنسية	Name / الاسم	No./رقم الشخص
	Manager / مدير	India / الهند	جاوراو كابور راميش كومار كابور GAORAV KAPOOR RAMESH KUMAR KAPOOR	173629

License Activities / نشاط الرخصة التجارية

Wallpaper Fixing Works	أعمال تركيب ورق الجدران
False Ceiling & Light Partitions Installation	تركيب الأسقف المعلقة و القواطع الخفيفة
Electromechanical Equipment Installation and Maintenance	اعمال تركيب المعدات الكهروميكانيكية وصيانتها

Address / العنوان

Phone No	971-4-2670580 تليفون	P.O. Box	181631 صندوق بريد
Fax No	971-4-3320282 فاكس	Parcel ID	242-202 رقم القطعة
Mobile No	971-55-2210240 هاتف متحرك	ملك مؤسسة دبي العقارية - ديرة - القصيص الصناعية الاولى -)S.01-S.13(مستودع	
		Email / البريد الإلكتروني	redcherrywoodllc@gmail.com

Remarks / الملاحظات

لا يجوز البدء أو القيام بتنفيذ مشاريع جديدة تابعة لإشراف البلدية أو لأي جهة أخرى لحين توفير المعايير المطلوبة

لا يجوز البدء أو القيام بتنفيذ مشاريع جديدة تابعة لإشراف البلدية أو أي جهة أخرى لحين توفير المعايير المطلوبة.

.Not permitted to start or execute any new projects under Dubai Municipality supervision or any other entity until all requirements are met

نسخة للاطلاع فقط
يرجى قراءة الملاحظات

Print Date 15/11/2021 18:23 تاريخ الطباعة | Receipt No. 14143523 رقم الإيصال

الإمارات
THE EMIRATES

يمكنك الآن تجديد رخصتك التجارية من خلال الرسائل النصية القصيرة، أرسل رقم الرخصة إلى 6969 (دو/اتصالات) للحصول على اذن الدفع.
Now you can renew your trade license by sending a text message (SMS). Send your trade license number to 6969 (Du/ Etisalat) to receive payment voucher.

Get FREE access to Zoho One for the first year
احصل على زوهو ون مجاناً للسنة الأولى
Zoho.com/ded

وثيقة إلكترونية معتمدة وصادرة بدون توقيع من دائرة التنمية الاقتصادية .لمراجعة صحة البيانات الواردة في الرخصة برجاء زيارة الموقع www.dubaided.gov.ae
Approved electronic document issued without signature by the Department of Economic Development. To verify the license kindly visit www.dubaided.gov.ae

حكومة دبي
GOVERNMENT OF DUBAI

اقتصادية دبي
DUBAI ECONOMY

رخصة تجارية
Commercial License

License Details / تفاصيل الرخصة

License No.	768797			رقم الرخصة	
Company Name	MOSAIC MODERN TECHNICAL SERVICES L.L.C			اسم الشركة	موزايك مودرن للخدمات الفنية ش.ذ.م.م
Trade Name	MOSAIC MODERN TECHNICAL SERVICES L.L.C			الإسم التجارى	موزايك مودرن للخدمات الفنية ش.ذ.م.م
Legal Type	Limited Liability Company(LLC)			الشكل القانونى	ذات مسئولية محدودة
Expiry Date	24/10/2022	تاريخ الإنتهاء	Issue Date	تاريخ الإصدار	25/10/2016
D&B D-U-N-S ®	0	الرقم العالمي	Main License No.	رقم الرخصة الام	768797
Register No.	1252722	رقم السجل التجارى	DCCI No.	عضوية الغرفة	278595

Attention
Refer to remarks

License Members / الاطراف

رقم الشخص/No.	الإسم / Name	الجنسية / Nationality	الصفة / Role	الحصص / Share
173629	جاوراو كابور راميش كومار كابور GAORAV KAPOOR RAMESH KUMAR KAPOOR	الهند / India	مدير / Manager	

نسخة
للاطلاع فقط

License Activities / نشاط الرخصة التجارية

False Ceiling & Light Partitions Installation	تركيب الأسقف المعلقة و القواطع الخفيفة
Carpentry & wood Flooring Works	أعمال النجارة و تركيب الأرضيات الخشبية
Floor & Wall Tiling Works	أعمال تبليط الأرضيات والجدران
Building Cleaning Services	خدمات تنظيف المباني والمساكن
Plumbing & Sanitary Installation	تركيب الأدوات والتمديدات الصحية
Air-Conditioning, Ventilations & Air Filtration Systems Installation & Maintenance	تركيب انظمة التكييف والتهوية وتنقية الهواء وصيانتها
Metal Parts & Erections Contracting	تركيب التجهيزات والاجزاء المعدنية
Electromechanical Equipment Installation and Maintenance	اعمال تركيب المعدات الكهروميكانيكية وصيانتها
Painting Contracting	اعمال الاصباغ والدهانات
Wallpaper Fixing Works	أعمال تركيب ورق الجدران

Print Date 09/11/2021 17:42 تاريخ الطباعة

Receipt No. 14134763 رقم الإيصال

يمكنك الآن تجديد رخصتك التجارية من خلال الرسائل النصية القصيرة، أرسل رقم الرخصة إلى 6969 (دو/اتصالات) للحصول على اذن الدفع.
Now you can renew your trade license by sending a text message (SMS). Send your trade license number to 6969 (Du/ Etisalat) to receive payment voucher.

Get FREE access to Zoho One for the first year
احصل على زوهو ون مجاناً للسنة الاولى
Zoho.com/ded

الإمارات
THE EMIRATES

وثيقة إلكترونية معتمدة وصادرة بدون توقيع من دائرة التنمية الاقتصادية .لمراجعة صحة البيانات الواردة في الرخصة برجاء زيارة الموقع www.dubaided.gov.ae
Approved electronic document issued without signature by the Department of Economic Development. To verify the license kindly visit www.dubaided.gov.ae

العنوان / Address

Phone No	971-4-2670580	تليفون	P.O. Box	181631	صندوق بريد
Fax No	971-4-2670581	فاكس	Parcel ID	242-202	رقم القطعة
Mobile No	971-55-2210240	هاتف متحرك	مستودع رقم 1 + 2 + 3 + 4 +5+ 10+ 13 ملك مؤسسة دبي العقارية - القصيص الصناعية 1		

البريد الإلكتروني / Email

الملاحظات / Remarks

لا يجوز البدء أو القيام بتنفيذ مشاريع جديدة تابعة لإشراف البلدية أو أي جهة أخرى، لحين توفير المعايير المطلوبة.

.Not permitted to start or execute any new projects under Dubai Municipality supervision or any other entity until all requirements are met

Attention
Refer to Remarks

تنبيه
يرجى قراءة الملاحظات

Print Date	09/11/2021	17:42 تاريخ الطباعة	Receipt No.	14134763	رقم الإيصال

الإمارات
THE EMIRATES

يمكنك الآن تجديد رخصتك التجارية من خلال الرسائل النصية القصيرة، أرسل رقم الرخصة إلى 6969 (دو/اتصالات) للحصول على اذن الدفع.
Now you can renew your trade license by sending a text message (SMS). Send your trade license number to 6969 (Du/ Etisalat) to receive payment voucher.

Get FREE access to Zoho One for the first year
احصل على زوهو ون مجانا للسنة الاولى
Zoho.com/ded

ملحق الشركاء
Partners

License Details / تفاصيل الرخصة

رقم الرخصة	717434	License No.	الرقم العالمي	0	D&B D-U-N-S ® No.

License Partners / اصحاب الرخصة

Name / الإسم	Nationality / الجنسية	Sr. No./مسلسل الشخص	Share / الحصص
Fatima Ali Abdulla Shahdad / فاطمه على عبدالله شهداد	United Arab Emirates / الامارات	458402	51.0000000%
Gaorav Kapoor Ramesh Kumar Kapoor / جاوراو كابور راميش كومار كابور	India / الهند	173629	49.0000000%

Attention
Refer to remarks
تنبيه
يرجى قراءة الملاحظات

Print Date 15/11/2021 18:23 تاريخ الطباعة **Receipt No.** 14143523 رقم الإيصال

يمكنك الآن تجديد رخصتك التجارية من خلال الرسائل النصية القصيرة، أرسل رقم الرخصة إلى 6969 (دو/اتصالات) للحصول على اذن الدفع.
Now you can renew your trade license by sending a text message (SMS). Send your trade license number to 6969 (Du/ Etisalat) to receive payment voucher.

Get FREE access to Zoho One for the first year
احصل على زوهو ون مجاناً للسنة الاولى
Zoho.com/ded

الإمارات
THE EMIRATES

وثيقة إلكترونية معتمدة وصادرة بدون توقيع من دائرة التنمية الاقتصادية .لمراجعة صحة البيانات الواردة في الرخصة برجاء زيارة الموقع www.dubaided.gov.ae
Approved electronic document issued without signature by the Department of Economic Development. To verify the license kindly visit www.dubaided.gov.ae

Authorities Approval

Environment Department
Environmental Planning and Studies Section

إدارة البيئة
قسم الدراسات والتخطيط البيئي

تصريح بيئي

Environmental Clearance No. 5409 / 2017

E-Service Request No. CIP–16–01558

Date Issued: 31 January 2017

Issued to	: MOSAIC INTERIORS (LLC)
Location & Plot Number	: Warehouse No. 10–13, Al Qusais industrial area 1 / Plot No. 242 – 202
Company Activity	: Carpentry & flooring contracting, interior decoration, and painting contracting services
License Number	: 556648

Major Conditions:

- All air pollution source installations shall be provided with adequate air emission control facilities that will comply with the DM emission standards and requirements.
- That annual emission inventory report based on the attached format shall be submitted to EPSS after one month from the date of this clearance, and every first month of the year to the highlighted email address mentioned in the attached format including the test results of the stack sampling .
- The company should comply to all the attached environmental clearance conditions and annual emission inventory report.

Failure to comply with the above and any of the attached conditions will subject the company to penalty and / or cancellation of this Clearance.

The company is hereby required to inform the DM Environment Control Section in writing–on the completion of the project and/or the start of its operation/production/ services.

Received by : _____

Date & Mobile No. : _____

اسم الشركة المصرح لها	: موزايك انتريورز (ش.ذ.م.م)
الموقع	: مستودع رقم 10- 13، منطقة القصيص الصناعية 1 / رقم الأرض: 202 – 242
نشاط الشركة	: أعمال النجارة وتركيب الأرضيات، أعمال تنفيذ التصميم الداخلي، أعمال الأصباغ والدهانات
رقم الرخصة	: 556648

الاشتراطات الرئيسية:

- يجب توفير معدات تحكم مناسبة لجميع المكائن والآلات التي تعتبر مصدراً لتلوث الهواء ضمن حدود المنشأة، بحيث يتوافق معدل الإنبعاثات الناتجة من العمليات التشغيلية مع المحددات البيئية المدرجة بالقوانين والتشريعات المعمول بها في الإمارة .
- يجب على المنشأة تقديم تقرير لجرد الإنبعاثات بعد مرور شهر من تاريخ الحصول على التصريح البيئي، على أن تقدم لاحقاً خلال الشهر الأول من كل سنه ميلادية على البريد الإلكتروني المنوه عنه بنموذج حصر الانبعاثات المرفق.
- يجب أن يتم الالتزام بكافة الإشتراطات المدرجة ضمن التصريح البيئي ونموذج حصر الانبعاثات المرفق.

إن عدم الامتثال للاشتراطات المذكورة سواء في أعلاه و/أو المذكورة في التصريح قد يعرض الشركة المخالفة للغرامة و/أو إلغاء هذا التصريح.

يتوجب على الشركة المصرح لها إشعار قسم الرقابة البيئية في بلدية دبي بخطاب رسمي عند بدء العمليات التشغيلية / الإنتاجية/ الخدمية.

المستلم : _____

الهاتف المتحرك : _____

لمزيد من المعلومات الرجاء الاتصال على قسم الدراسات والتخطيط البيئي – هاتف: 04 606 6757

For more information please call Environmental Planning and Studies Section – Tel: 04 606 6757

بلدية دبي DUBAI MUNICIPALITY قسم الدراسات والتخطيط البيئي Environmental Planning & Studies Section

رئيس قسم الدراسات والتخطيط البيئي

Head of Environmental Planning and Studies Section

QHSE Policy

Quality Policy

EXPERIENCE THE DIFFERENCE

MOSAIC INTERIORS LLC
P.O. BOX: 181631

AL QUSAIS IND. AREA 1
DUBAI
UNITED ARAB EMIRATES

TEL: +971 4 2670580 FAX: +971 4 2670581

WWW.MOSAICINTERIOR.COM

Quality Policy Statement

Mosaic Interiors aims to being the market leader in providing joinery products and customer services through the provision of the highest standards possible, based on the best work ethics and practices. Such a commitment will ensure client satisfaction, every time.

Our policy is designed to reflect the values and philosophy of an organisation that promotes integrity, innovation quality and values excellence.

The aims of the System are to:

a) Ensure that the client requirements are understood and consistently satisfied;
b) Continually improve and grow the business unit operations;
c) Maintain a competitive advantage and sound reputation in the market place; and
d) Sustain profitability and continue to provide financial security for all employees and stakeholders.

The above aims are achieved through:

- Maintaining courtesy and respect for clients at all times;
- Maintaining the high quality of the products and services;
- Developing more efficient & effective operating and project management practices;
- Maintaining and extending the initiative and skills of all employees;
- Ensuring compliance with relevant standards and statutory regulations and other requirements; and
- Demonstrating commitment to minimising accidents/incidents through the promotion of safe work practices and care of environment.

We believe that through an awareness of the requirements of quality and professional training, the business unit's workforce can lead the quality drive towards industry best practice.

Mosaic Interiors is committed to recognising its clients as part of its "team". This allows the organisation as a whole to focus on providing client satisfaction. Compliance to this Quality Policy is fundamental to the success of all the business units including affiliated contractors and suppliers, and requires the continued support and commitment of all personnel associated with Mosaic Interiors.





GAORAV KAPOOR
Managing Director

Health and Safety Policy

EXPERIENCE THE DIFFERENCE

MOSAIC INTERIORS LLC
P.O. BOX: 181631

AL QUSAIS IND. AREA 1
DUBAI
UNITED ARAB EMIRATES

TEL: +971 4 2670580 FAX: +971 4 2670581

WWW.MOSAICINTERIOR.COM

Contents

1.0 General Statement

2.0 Safety Policy

3.0 Areas for Implementation

4.0 Arrangements for Specific Regulations

1.0 General Statement

Mosaic Interiors is legally and morally responsible for health and safety of its employees and for the impact of work activities and business operations as it affects others, including the general public, and the environment. The Management is committed to continual improvement of health and safety performance.

The Management will:

- Prepare, communicate and regularly review and revise as necessary the Health, Safety and Environmental Policy and Procedures for their business;

- Ensure that sufficient and suitable resources are allocated to enable the policies to be implemented;

- Ensure that employees receive training in order to competently carry out their duties as commensurate with their post;

- Ensure that management systems provide for effective monitoring and reporting of health and safety performance;

- Prepare and implement aims & objectives with measurable improvement targets;

The management recognises that such policy and measures are advantageous to employees and the company by minimising the likelihood of injury or ill health to people, controlling loss, damage, wastage, avoiding disruption of the production process and safeguarding the environment.

To uphold compliance with legislation through the implementation of this policy, **Mosaic Interiors** will consult with and seek the cooperation and support of all personnel (directly and indirectly employed).

GAORAV KAPOOR
Managing Director



2.0 Safety Policy

2.1 The Director Responsible for Safety Shall:

a) Ensure that there is an effective policy for Health and Safety within the company and that it remains current by revision from time to time and that appropriate changes are made as necessary.

b) Have overall responsibility for the implementation, monitoring and review of the health, safety and environmental policy and ensure relevant parts are brought to the attention of employees (and others) as appropriate.

c) Ensure that the Policy is effectively administered and that adequate funds are available for its implementation.

d) Ensure that all levels of staff receive adequate and appropriate training.

e) Will monitor the performance of senior management in discharging their responsibilities under this policy.

f) Reprimand members of staff failing to discharge satisfactorily the responsibilities reasonably allocated to them under this policy.

g) Will ensure the setting of specific aims and objectives and measurement of overall performance.

h) Liaise with external health and safety advisors and other relevant bodies, evaluating site inspection reports and audit reports provided and take appropriate actions on recommendations.

i) Will ensure the setting of specific aims and objectives and measurement of overall performance.

j) Will include health and safety issues in any staff appraisal system.

2.2 General / Production Managers Shall:

a) Liaise with the Managing Director with regards necessary resources to adequately comply with health, safety and environmental legislation and with the requirements of this policy.

b) Will ensure arrangements for the implementation, monitoring and review of the health, safety and environmental policy and ensure relevant parts are brought to the attention of employees (and others) as appropriate.

c) Will compile statistical information on inspections and accidents reporting for presentation to the Board.

d) Will ensure that staff have received induction training and been made aware of risk assessments appropriate to their activities.

e) Will be responsible for health & safety at our head office premises including fire, DSE, first aid, maintenance, portable appliance testing and waste management.

f) The production Manager will have overall responsibility for the machine shop and be responsible for ensuring that all statutory requirements are met.

g) Compile risk/COSHH assessments as required.

h) Ensure that where consultants and contractors are engaged they have the relevant competencies and provide relevant documentation.

i) Will determine and recommend necessary training for staff maintaining a central record of courses attended incorporating a monitor system which enables refresher courses to be attended prior to expiry of certification.

j) Will monitor the performance of staff under their direction with regards their responsibilities made under this policy and reprimand staff within company guidelines for any failure to comply with the requirements.

k) Will include health and safety issues in any staff appraisal system

l) Be aware of the various management responsibilities within the Company, and in particular, those within his operational sphere.

Please also see item 2.08.

2.3 The Contracts Managers Shall:

a) Determine at the planning stage:

(i) The most appropriate order and method of working to ensure safety at all stages of the contract.

(ii) Allocation of responsibilities with the main contractor, subcontractors and others.

(iii) The location of existing services and liaison with Statutory Authorities in order to determine safe working procedures.

(iv) Facilities for Welfare, Sanitation and First Aid.

(v) Any significant or special hazards.

b) Develop Risk/COSHH Assessments as necessary.

c) Ensure adequate provisions of instructions to establish safe working methods and indicate precautions to be adopted.

d) Ensure that a Safety Plan has been prepared where applicable and relevant statutory bodies notified before work is started.

e) Check over working methods and precautions with Sub contractors at commencement, and at suitable periods during the contract and assist in re-assessment where necessary.

f) Ensure that work, once started, is carried out as planned and that the relevant legislation is observed on site.

g) Set a personal example during site visits by showing interest in all aspects of safety and wearing of PPE appropriate to task and site requirements.

h) Ensure that all relevant information on known hazards is passed on to both site operatives and subcontractors with Risk Assessments where appropriate.

i) Ensure site foremen, supervisors, operatives and subcontractors are made aware of, and carry out their responsibilities listed in this document.

j) Ensure an adequate provision of suitable protective clothing and equipment where necessary.

2.04 Pre-Contract Negotiators shall have a responsibility to:

a) Consider fully all health and safety issues in every tender preparation and allow adequate provision to enable the works to be completed in accordance with all Health and Safety Regulations.

b) Advise the post contract team on the safety issues relating to the project.

c) Ensure that all subcontractors process include for adequate health and safety.

d) Show a positive interest in all safety matters, determine ASARP any hazards prior to visiting isolated or hazardous sites alone.

2.05 Contract Surveyors have a responsibility to:

a) Ensure that prior to orders being place, all subcontractors are fully aware of their duties concerning health and safety and have received risk assessments and method statements prior to commencement of work.

b) Liaise with site management in controlling and monitoring all subcontractors safety arrangements during the construction process.

c) Show a positive interest in all safety matters and wear appropriate personal protective equipment while on site.

2.06 Buyers shall have a responsibility for:

a) Ensuring that fully detailed operating and erecting instructions are requested when items of plant and access equipment are delivered to site.

b) Arranging for materials to be delivered in reasonable sized units or arrange adequate mechanical handling to enable safe off-loading and distribution.

c) Ensure hazard data sheets are obtained for all hazardous substances and are passed to the contracts/production manager to enable them to compile the COSHH assessment.

d) Advising when appropriate, any known alternative materials which could be used that are less hazardous in their usage.

e) Showing a positive interest in all safety matters and wear appropriate personal protective equipment while on site.

2.07 Design Co-ordinators have a responsibility to:

a) Consider fully Health and Safety issues in the manufacture, transportation, positioning and installation of the individual items.

b) Ensure that any new proposed materials are able to be safely incorporated in the manufacturing process before designs are finalised.

c) Show a positive interest in all safety matters and comply with any safety requirements whilst visiting sites.

d) Ensure that adequate information is passed to production to enable proper COSHH/risk assessments to be carried out prior to manufacture.

2.08 The Production Manager, Workshop Supervisors and Site Management are responsible for the day to day organisation and control of operatives and subcontractors, and their activities that are under their direct control.

Their main responsibilities include:

a) To consult with other members of the Joinery team on Health and Safety matters.

b) To manage the workshop/site in accordance with the agreed Safety plan.

c) To regularly review and update the site Safety Plan.

d) To organise and control workshop/sites so that work is carried out in accordance with any Hazard/Risk Assessments and with minimum risk to persons who may be affected. Issuing work method instructions as necessary.

e) To carry out additional COSHH/Risk Assessments if the necessity arises.

f) To know the broad requirements of the current and relevant legislation and guidance and to request training as necessary.

g) To see that Regulations and legal requirements are observed in the workshop and on site. Inspect, as required, any equipment and site workings as per CDM Regulations and ensure that all weekly Site Registers are kept up to date.

h) To give all line supervision precise instruction on their responsibilities for correct working methods and to see that they do not require or permit employees (especially young persons) to take unnecessary risks.

i) To arrange and control delivery and stacking of materials so as to avoid risk.

j) To position plant effectively and to plan and maintain a tidy workshop/site.

k) To implement arrangements with subcontractors and others in the workshop or on site, so as to avoid any confusion about areas of responsibility.

l) To check that machinery and plant, both company owned and externally hired, including power and hand tools, are maintained in good condition.

m) To ensure that the relevant COSHH assessments on hazardous materials are available on site and that the necessary precautions are adhered to.

n) To make sure that suitable protective equipment is available and that it is used as and when necessary.

o) To review the condition of all personal protective equipment and replace if necessary.

p) To ensure the wearing of Safety Helmets by all staff, operatives and subcontractors as required.

q) To ensure the relevant facts of all accidents will be recorded and reported to Head Office.

r) To co-operate with Safety Advisers, and HSE Inspectors and to act on their recommendation.

s) To satisfy himself that all employees and subcontractors are working in a safe manner, and where work method statements are relevant, that they are adhered to.

t) To ensure that all operatives are competent to carry out the tasks required.

u) To ensure that on all hired plant, current certificates are inspected and readily available.

v) Whilst carrying out regular inspections he shall take into account any possible dangers to the general public and persons visiting the workshop or site.

2.09 Workshop and site operatives have a responsibility to co-operate with Management in the implementation of the Company Safety Policy and comply with all relevant Legislation/Codes of Safe Working Practice. They have a duty to:

a) Observe workshop and site riles and follow instructions, laid down working methods or other procedures designed to ensure safe and healthy working.

b) Use the appropriate protective clothing and safety equipment, as instructed.

c) Not operate tools, plant or equipment unless authorised to do so.

d) Report hazards, or defects in plant or equipment.

e) Develop a personal concern for the safety of themselves and others.

f) Keep their work area tidy.

g) Maintain the standard of welfare facilities which are provided.

h) Suggest ways of eliminating hazards.

i) Report any injuries incurred at work.

j) Be aware that some processes can be hazardous to health if the assessed precautions agreed under the COSHH Regulations are not maintained.

k) Wear suitable ear protectors when work processes produce noise levels above 85dB.

l) To ensure that the manual handling of heavy or awkward items are carried out in the agreed safe manner and to the training/instruction given.

2.10 All Employees will:

a) Know, understand and implement policy, standards and rules at all company work locations as applicable to personal work tasks.

b) Attend and participate in training and briefing sessions on health, safety and environmental issues in order to maintain an up-to-date awareness of appropriate legislation, codes and guidance notes.

c) Set a personal example at all times, particularly by wearing appropriate protective clothing and safety equipment.

d) Take reasonable care for their own health and safety and for the health and safety of those people who may be affected by their actions.

e) Consult and co-operate with their line managers and visiting advisors on health, safety and environmental topics as appropriate.

f) Report any incidents, accidents or unsafe conditions to their line manager.

g) Not remove, tamper or interfere with, any items of safety equipment.

h) Co-operate with the requirements of this policy and associated safe systems of work.

i) Work in accordance with any training received unless you have reason to believe that the training is not valid in a given situation. In such circumstances seek guidance from line management.

j) Specifically fulfil all applicable requirements of the arrangements section.

3.0 Areas for Implementation:

3.01 Workshop and on Site:

a) Tenders and overhead budgets will include the costs of providing safe methods of working and adequate welfare facilities.

b) Action will be taken to ensure full compliance with all relevant regulations. Particular attention will be given to:

(i) Ensuring management and operatives are adequately trained.

(ii) The most appropriate order and method of working.

(iii) The preparation of the site Health and Safety Plan where applicable.

(iv) The preparation of Method Statements, Risk/COSHH Assessments where required.

(v) The arrangements for a safe supply of electrical power and the provision of adequate lighting.

(vi) The allocation of responsibilities as to control and supervision of safety in the workshop and on site.

(vii) The facilities for welfare and first aid in the workshop and on site.

(viii) The provision of adequate fire precaution and permits to work if necessary.

(ix) The identification of and planning for any special risks relevant through Hazard/Risk Assessment.

c) Provision will be made where required, for adequate and clear instructions to establish working methods, to explain the sequence of operations, to outline potential hazards at each stage, to indicate precautions to be adopted in case of emergency eg: fire or explosion and particularly in occupied properties.

d) Working methods and precautions shall be checked over with Management and operatives before work commences.

e) Once work has started we shall ensure it is carried out as planned or that a revised method is drawn up and that the relevant Regulations and guidance are observed on site.

f) Subcontractors shall have the necessary equipment and expertise to enable them to carry out their day to day activities in a safe and competent manner. Where subcontractors employ 5 persons or more, a copy of their current Safety Policy will be required. In addition subcontractors must nominate a Safety Supervisor who shall be adequately trained / experienced.

g) Provision will be made for staff, operatives and visitors to wear appropriate protective clothing and equipment.

h) Unusual or special hazards know at planning stages will be built into safe work methods and implemented by site staff. Hazardous or dangerous situations which occur in the workshop or on site will either be dealt with immediately or work stopped until necessary arrangements to reduce or eliminate the risk are made. This will include a revision of the Risk Assessment and, if necessary, a new work Method Statement.

i) All relevant information will be obtained prior to taking into use any unfamiliar or new process. Information will be passed to those involved and if necessary specific training organised.

j) Copies of current detailed Codes of Practice and other safety literature covering all aspects of the Company's activities is available at Head Office. This information shall be distributed as necessary to any person to whom it is relevant.

k) We shall ensure that all necessary authorities are informed and/or consulted prior to or during these works.

l) Subcontractors will be provided with a copy of this Safety Policy and will be expected to work strictly within the bounds of current legislation and codes of safe working practice. They will also be informed of any known hazards in the workshop or on site.

m) The appointed Company Safety Adviser, H & K Safety services Limited, will be consulted as necessary at planning stages and will be informed prior to commencement of contracts for the purpose of carrying out regular site inspections and monitoring the effectiveness of the policy.

3.02 Training and Induction:

a) The company will at regular intervals in accordance with Quality Management procedures, changes to working practises and upon engagement or promotion of employees review training needs so as to ensure that adequate safety training or revision is arranged when necessary. This will be backed up with regular dissemination of safety advisory literature.

b) On the first day of employment a general induction will be attended by new starters, the induction will include arrangements for: welfare, emergency procedures, first aid provision, training requirements, line management structure, employer/employee duties and the associated company policies and procedures. Location specific induction will be conducted by the Supervisor in that area where specific safe systems of work, risk/COSHH assessments will be explained.

3.03 Plan & Equipment:

a) Arrangements have been made to ensure that all machinery, plant and equipment used is regularly inspected and maintained in safe working order. Statutory requirements relating to testing and inspection will be obtained and distributed so as to ensure the safe use of new plant and equipment.

3.04 Accident/Incident Reporting

a) Company procedures will be followed to ensure the proper investigation, recording and reporting of all accident situations. In accordance with the RIDDOR Regulations this will include, when necessary, a thorough investigation by a competent person with the aim of preventing recurrences.

3.05 Information and Consultation:

a) Advisory literature on Health and Safety matters obtained from the various sources will be disseminated as appropriate through to site staff and operatives. COSHH and risk assessments will be compiled and forwarded to those undertaking the task. Dissemination of information will be via various mediums: e-mail, toolbox talks, memorandum and verbally.

b) Management will maintain an open door policy and seek the views of employees through any staff appraisal system, during toolbox talks and when compiling safe systems of work.

3.06 Monitoring and Review:

a) Our external safety advisers will through regular workshop and site visits monitor the efficiency of the policy. A review will be undertaken on a quarterly basis either by our external advisors or by in house management. On an annual basis aims and objectives will be set to measure performance. The management team will formally review company performance on an annual basis.

3.07 First Aid:

a) At every location of work we will provide adequate and appropriate equipment, facilities and personnel to enable first aid to be given to our employees if they become injured or ill at work.

b) The minimum first aid provision in the workshop shall be a trained first aid at work person with cover in the event of absences our offices will be covered by an appointed person with cover in the event of accidents. On site provision will be reviewed on a project by project basis. Each work location shall have a suitably stocked first aid box and it will be the responsibility of the First Aider to ensure that this is maintained.

3.08 Emergency Fire procedures:

a) Specific individual arrangements are made to ensure that procedures are in place for each site when emergencies occur. In particular, the evacuation of the work location in the event of a fire or explosion.

Head Office/Site procedures shall include:

b) Availability of appropriate firefighting equipment, which will be regularly maintained.

c) Reliable means of raising the alarm and of contacting the emergency services.

d) A system for evacuation to account for all operatives and visitors who were in the workshop or on site at that time.

e) Details of location of a safe assembly point.

f) Named appointed responsible person who will take control in an emergency.

g) Undertaking of a fire risk assessment for our offices and workshop which will be regularly reviewed by a competent person.

h) Adequate training will be given to those undertaking specific duties in the event of a fire or an emergency.

i) Smoking will not be allowed in any office or workplace.

4.0 Arrangements for Specific Regulations

4.1 Personal Protective Equipment

Following the assessment of risk the Company shall:

a) Ensure PPE is available and suitable for the purpose to effectively protect the wearer.

b) Ensure PPE is maintained whilst on site/workplace, is clean and is replaced when defective. PPE must be adequately stored when not in use.

c) Ensure PPE is properly used.

d) Ensure that training information and instruction is given to those who are required to wear and maintain PPE.

4.02 Management of Health and Safety at Work Regulations

Hazard and risk will be assessed at pre-site planning stage to ensure that any hazards known at planning stages are built into safe work methods and implemented by site staff. Situations developing on site will be dealt with where possible or work stopped until all necessary assessments are made.

a) All relevant information will be obtained, prior to taking into use any new process, information etc must be passed to those involved and specific training organised.

b) Our risk control policy shall follow the principle of prevention of:

- Avoiding risks
- Combating risks at source
- Adapting the work to the individual
- Adapting to technical progress
- Substitution of the dangerous for the less dangerous
- Giving collective protective measures priority over individual protection measures
- Giving appropriate, instruction, information and training to employees

c) It shall be the company policy to assess all aspects of company undertakings to determine significant risks. All significant risks shall be recorded and communicated to those who may be exposed to that risk. Risk assessment shall be reviewed regularly to ensure that they remain suitable and sufficient with any changes being communicated to those affected.

d) Copies of relevant detailed Codes of Practice and other safety literature are available covering all aspects of the Company's activities. This information will be disseminated as necessary or by request to any person to whom it is relevant.

e) Steps will be taken to ensure that all necessary authorities are informed and/or consulted when required.

f) Subcontractors will be required to provide risk/COSHH assessments prior to work commencing. These will be evaluated by the relevant project management team.

4.03 Control of Substances Hazardous to Health Regulations:

No substances that fall into this category can be used until:

a) An assessment of the substances has been made, after taking into account the locations and purpose for which it is to be used.

b) The relevant 'Hazard Data Sheet' has been obtained from the substance manufacturers or supplier.

c) The safety precautions necessary have been determined.

d) Any protective equipment required has been obtained.

e) The operatives have been informed of the potential hazards, precautions needed, and the safe system of work to be adopted.

f) Training has been given to enable the operatives to use the substance without risk to the health of either themselves or others. While a substantial proportion of materials used in construction work are not classed as being hazardous to health, many products that contain acids, alkalines, solvents or toxic ingredients, do represent a health hazard. Therefore, in order to identify substances that are subject to the regulation, the criteria adopted will be two-fold, firstly: - if a material is required to carry the statutory hazardous substances packaging label. And secondly, if a health hazard is created during a work operation such as dust from machining hardwoods, or cutting stone, brick and concrete etc or vapours produced by mixing different products, then the COSHH assessment procedures will apply. Where protective clothing of equipment is needed for the safe use of a particular material, it must be ensured that it is suited to both the risk and task to be carried out. A record will be kept of the use, inspections or checks, and any maintenance that is carried out on that equipment (as required by the regulations).

4.04 Noise at Work Regulations, compliance of these regulations will be achieved within the company by the following procedures listed below.

a) When noisy plant or equipment is either hired in, or purchased, the suppliers will be asked for the noise information details that they are required to provide under these regulations.

b) Where existing noisy plant or equipment is used, then measures will be taken to determine the typical noise levels that can be expected from that equipment under normal working conditions.

c) Where it is not possible to establish typical working noise levels due to, say, environmental influences, noise level readings will be taken.

From this information, and the noise duration times that can be expected per day, an assessment of the potential noise hazard will be made.

In the event that any of these exceeds any of the action levels, the work operatives will be informed of the risks of hearing damage, and the appropriate measures that are needed to reduce exposure to an acceptable level.

Where the 'peak action level' is exceeded, then operatives will be instructed in the remedial measures necessary, and that the need for these measures to be used at 'all times', will be enforced.

4.05 Electricity at Work Regulations:

In order to comply with the statutory requirements of these regulations, the following policy will be adopted within the Company.

a) All fixed electrical installations will satisfy the standard specified in the current IEE Wiring Regulations. (This includes site offices, mess cabins and stores etc).

b) All temporary and site electrical supplies will meet the requirements of the relevant British Standards for 110 volt centre tapped earth, construction site electrical equipment, components, tools and wiring.

c) Each time a mobile generator is used at an operated voltage above 110 volts, then it will be effectively earthed to both the ground earth and any adjacent metalwork.

d) Regular maintenance inspections will be carried out on all electrical tools, extension leads, transformers, generators and other portable/temp appliances to ensure that they remain in safe working condition at all times. The time period between such inspections, will be dictated by the circumstances under which the equipment is required to operate.

4.06 Provision and Use of Work Equipment Regulations:

The Company shall carry out compliance of these regulations by:

a) Making sure that equipment is suitable for the use that will be made of it.

b) Taking into account the working conditions and hazards in the workplace when selecting equipment.

c) Ensuring equipment is used only for operations for which, and under conditions for which, it is suitable.

d) Ensuring that equipment is maintained in an efficient state, in efficient working order and in good repair.

e) Giving adequate information, instruction and training.

4.07 Manual Handling Operations Regulations:

The Company shall carry our compliance of these regulations by:

a) Avoiding hazardous manual handling operations where reasonably practical.

b) Assessing adequately any hazardous operations that cannot be avoided and provide guidance to assist.

c) Reducing the risk of injury as far as reasonably practical.

d) Undertake manual handling training for all operatives.

4.08 Construction Design and Management Regulations:

The Company shall take into account all Health and Safety issues in the preparation of design and tenders, and shall ensure this is managed effectively throughout all stages of the construction project.

As designers we shall ensure that:

a) Our clients are aware of their duties.

b) We consider fully the risks and hazards in constructing and maintaining the structure.

c) We design to avoid or reduce risk.

d) We consider measures to protect operatives if neither: avoidance or reduction of risk is possible.

e) Design includes adequate information on Health and Safety.

f) We pass on the information so that it can be included in the Health and Safety File.

g) We co-operate fully with all others involved in the project.

As Contractor we shall ensure that we:

a) Identify the hazards of our work, assess the risks arising from these hazards and inform the principal contractor how these risks are to be controlled.

b) Inform the principal contractor of any death, injury, ill health or dangerous occurrence.

c) Provide the principal contractor with information relevant for inclusion in the Health and Safety file.

d) Co-operate with the principal contractor and other contractors and will provide details of any contractor we engage.

e) Comply with the rules of the Health and Safety Plan.

f) Follow any directions of the principal contractor so that the latter can comply with duties under the CDM Regulations. Comply with specific arrangements of part 4.

g) Provide employees with information and training. Checking competence of all appointees and workers.

h) Ensure there are adequate welfare facilities provided.

i) Check the client is aware of his duties, a CDM-C has been appointed and HSE notified before starting work

4.09 Working at Height Regulations:

a) It shall be company policy to plan all work at height activities, ensuring those involved are trained and competent. Emphasis shall be given to avoidance of working at height wherever practicably possible. It is however recognised that avoidance will not always be possible and therefore we shall follow a hierarchy of controlling measures.

b) We shall place prominence on equipment selection in light of required access and task and determine inspection requirements through the assessment process.

c) Wherever practicable it shall be company policy not to allow lone working during work at height activities.

4.10 Lifting Operations:

a) All lifting activities using mechanical means shall be assessed, properly planned and supervised.

We shall ensure that the work environment and supporting surfaces are suitable (and exclusion where necessary maintained), determine equipment and accessory type (and verify examination and test records) in respect of the conditions, task and loads.

b) Ensure suitably trained personnel are identified and employed appropriate to task.

Organization Chart Including CV of Key Personal

MOSAIC INTERIORS LLC

TEAM STRUCTURE

MANAGING DIRECTOR
Gaorav Kapoor

FINANCE & ADMIN MANAGER
Rajni Sharma

- **BUSINESS DEVELOPMENT DIVISION**
  - MARKETING EXECUTIVE: Mohammed Resif
- **ADMINISTRATIVE DEPARTMENT**
  - HR: Josephine Argel
    - ADMIN / ACCOUNT: Sunitha Sharma
      - JUNIOR ADMIN CLERKS
- **PROCUREMENT DEPARTMENT**
  - PROCUREMENT EXECUTIVE: Shapran Sahid Ullah
    - PROCUREMENT EXECUTIVE: Joseph T C
      - JUNIOR PROCUREMENT CLERKS
- **ACCOUNTS DEPARTMENT**
  - ACCOUNT EXECUTIVE: Alma Robles
    - JUNIOR ACCOUNT CLERKS
- **LOGISTICS**
  - LOGISTICS HEAD & STORE KEEPER: Shiju Vasu
    - OFFICER IN CHARGE: Amit Singh
      - DRIVER: Muhammad Bilal
      - DRIVER: Sanjeev Kumar
      - DRIVER: Aboobacker Siddiq
      - DRIVER: Baljith

HEAD OF PROJECTS & PROJECT MANAGER
Nishar V Haneefa

HEAD WORKSHOP & ASSI.PROJECT MANAGER
Pradeep Velayudhan

- **DESIGN ENGINEERING DEPARTMENT**
  - INTERIOR DESIGNER: Muhammed Shafeeq
    - INTERIOR DESIGNER: Rajeesh Puthiyapurayil
      - INTERIOR DESIGNER: Nazeer
        - INTERIOR DESIGNER: Naveed
- **ESTIMATION DEPARTMENT**
  - SENIOR ESTIMATOR: Divakar Acharya
- **PROJECT OPERATIONS DEPARTMENT**
  - PROJECT ENGINEER: Arafath Muhammed
    - PROJECT SUPERVISOR: Anees Hussain
      - PROJECT SUPERVISOR: Phalgunan Kizhakkayil
        - PROJECT SUPERVISOR: Mithun
          - PROJECT SUPERVISOR: Sajesh Krishnan
            - SITE FOREMAN/PAINTER/ HELPER
- **PRODUCTION / WORKSHOP CARPENTRY DIVISION**
  - HEAD OF WORKSHOP: Bineesh Balakrishnan
    - WORKSHOP SUPERVISOR: Paramu Achari Gopalkrishnan
      - WORKSHOP INCHARGE: Babu Rajan
        - SITE FORMAN: Kamalesh
- **PAINTING & POLISHING DIVISION**
  - POLISHING HEAD: Sunil
    - HEAD PAINTER: Udayban

Pradeep Kannuparambil Velayudhan

Address: Al Qusais, Dubai
Contact No: +971 558847234
Email: pradeepkv200843@yahoo.com



Project Manager

PROFESSIONAL EXPERIENCE & EMPLOYMENT HISTORY

Company: Mosaic Interior LLC, Dubai UAE
Position: Project Manager
Date: April 2012 - Present

- Responsible for completing all key projects in stipulated time, monitored the site for safety & quality, co-ordinated with clients and consultants.
- Measured quantities of work and materials on site, reports & other documents and correspondence pertaining to the construction activities.
- Responsible for planning, scheduling, monitoring controlling and supervised assigned projects, assisted in planning of equipment, labour, material, deployment and optimum utilization.
- Implemented process modifications for optimizing resource utilization & maximizing productivity and implemented automated systems for streamlining operations to enhance operational efficiency.
- Built a cohesive team spirit throughout the company by designing a program that recognized competing management objectives, created common goals, and provided measurement incentives.
- Implemented various systems for infrastructure work, formulation of programme, framing of method statement, procurement of materials as per requirement of projects.
- Prepared control estimate statement for entire project, co-ordinated with client and other team members.



Company: Aditya Furniture, UAE
Position: Project Engineer
Date: 2008 to 2011.

- Responsible for the mobilization, successful execution and handing over of the Project.
- Coordinate with government authorities for Building NOC, Drawing approval, Inspection and commissioning.
- Assist estimation department for tendering.
- Liaise with the Consultant/Contractors for resolving any issues at site with regards to the quality of the work.
- Coordinate with suppliers to receive materials quotations for tendering & projects.
- Manpower allocation & management.
- Preparation of all necessary documents such as Material and drawing tracking schedules, Inspection request and submittals to track.
- Prepare Handing Over documents of the Projects.
- Record snagging and De-snagging works for Architectural & ID Finish.
- Raise variations to Contract/Commercial team.

EDUCATION CREDENTIALS

- **EDUCATION:**Civil draught's man passed on 1989.
- **Technical Skills:** MS Office Suite-Word, Excel, PowerPoint, and Internet Applications.

PERSONAL DETAILS

Date of Birth: 31-May-1970
Nationality: Indians
Passport No. M 3687570
Visa Status: Employment Visa
Having UAE driving License



RESUME



RAJEESH PUTHIYA PURAYIL

Contact: +971553257763
E-mail: rajeesh.pp10@gmail.com
rajeesh.pp10@yahoo.com

CAREER OBJECTIVE

To be integrated in a dynamic institution with the opportunity to fully utilize my skills with rooms for growth and improvement.

PROFILE

- Hold a Civil Engineering Diploma
- Having 11 years of experience as Draughtsman
- Proficient in using Auto-Cad
- Well-versed in MS Office applications
- Smart, confident, trustworthy, personable and easily interacts with people
- Can work under pressure and meet deadlines
- Have excellent communication & interpersonal skills
- Hard working and a mature individual with tact and diplomacy
- Time conscious with ability to meet deadlines

EMPLOYMENT HISTORY

- ✓ **Draughtsman (Interior) : Mosaic Interiors LLC., Dubai.**
- ✓ **Draughtsman (Civil) : Alka Contracting Co. LLC., Dubai.**
- ✓ **Draughtsman (Civil) : Kalpaka Constructions, India.**

JOB PROFILE

11 years of work experience in construction companies in Dubai and India.

- ➢ **DRAUGHTSMAN (INTERIOR) (MARCH 2010 – TILL THE DATE)**
  Mosaic Interiors LLC
  Al Quisais, Dubai UAE
- ➢ **DRAUGHTSMAN (CIVIL) (APRIL 2008 – FEBRUARY 2010)**
  ALKA Contracting Co LLC
  Al Garhoud, Dubai UAE

PROJECT: Luxury Residential 46 villas – "THE SUNDIALS@ JUMEIRAH GOLF ESTATES".

Duties and Responsibilities:

- Preparation of shop drawings & working drawings in Architectural & Structural.
- In addition to civil, I involved in MEP also.
- Conducted field inspections and oversee the development of project.
- Conceptualized interior designs and decorations, prepared architectural plans and drawings, specifically schematic designs and details.
- To update and revise the drawings as and when required. Co-ordinate with the Engineering and Operations department to ensure the accuracy of the drawings to update the details of the finished drawings in the drawing register.
- Also prepare As-built drawings.
- To draw the designs for steel structure as per the designs provided by the Structural Engineering department.
- To draw the structural drawings for beams, columns bracings, hand rail and guard rail.

➢ **AUTOCAD DRAUGHTSMAN (1-01-2007 to 01-03-2008)**
KALPAKA CONSTRUCTIONS & CONSULTANTS,
KERALA, INDIA.

Duties and Responsibilities:

- Preparation of shop drawings & working drawings in Architectural & Structural.
- Conceptualized interior designs and decorations, prepared architectural plans and drawings, specifically schematic designs and details.
- To update and revise the drawings as and when required.

EDUCATIONAL QUALIFICATION

Academic : Pre-Degree, Calicut University

Technical : Draughtsman course from I.T.I (N.C.V.T)
(Conducted by Government of Kerala)

Computer Proficiency: Auto-Cad 2D & 3D, Adobe photoshop, 3Ds Max

Others : EHS Certified Marshal from Salusafe, Dubai.

HOBBIES:

Sports, listening to music, reading, travelling, pencil drawing and painting.

EXTRA-CURRICULAR ACTIVITIES:

Football player
Winner of various arts competitions at school level
Freehand sketch drawings

PERSONAL DATA:

Birth Date	:	September 15, 1981
Gender	:	Male
Status	:	Single
Nationality	:	Indian
Languages spoken	:	English, Hindi, Tamil & Malayalam

REFERNCE: Available upon request.

وزارة الموارد البشرية والتوطين
MINISTRY OF HUMAN RESOURCES & EMIRATISATION

Company employment list

Company Code	535247	**Company Category**	D
Company Name	MOSAIC INTERIORS (L.L.C)	**Total Employees**	49

No	Person Code	Person Name	Job	Passport Detail	Card Detail
1	10022046629822	SATIPAL SINGH DALIP SINGH	CONSTRUCTION CARPENTER	E9479524 INDIA	81327927 Renew Labour Card 18/03/2021
2	10015128504978	JASVIR KUMAR RAMESH KUMAR	FURNITURE WOODWORKER GENERAL	F9799848 INDIA	81405974 Renew Labour Card 06/04/2021
3	30110058161464	ARADHAN CHANDRA SARKER BIRENDRA CHANDRA SARKER	ORDINARY LABOURER	V0923750 BANGLADESH	81570889 Renew Labour Card 08/04/2021
4	10027078961466	FYSAL ASSINAR THONDANKERAN ASSINAR	CONCRETE MASON	G5377421 INDIA	81801317 Renew Labour Card 09/04/2021
5	30102047461230	ABUL KASHEM AYUB ALI	PAINTER BUILDINGS	C0168480 BANGLADESH	81405972 Renew Labour Card 10/04/2021
6	10026057451619	BABURAJAN RAGHAVAN MAMPAYIL MAMPAYIL	FURNITURE WOODWORKER	F4360140 INDIA	81408405 Renew Labour Card 21/04/2021
7	10019049758880	SINTU KUMAR YADAV RAMLAKHAN YADAV	Carpenter	P9442494 INDIA	90575910 Work Permit 20/05/2021
8	10027098958919	UPENDRA KUMAR GUPTA RAMTAPESHWAR GUPTA	Carpenter	V0294958 INDIA	90576068 Work Permit 20/05/2021
9	10010079759076	DILKESH KUMAR GUPTA JAY SHREE GUPTA	Carpenter	P8864682 INDIA	90576917 Work Permit 20/05/2021
10	10017048459162	SHANKAR GOND RAJBANSHI GOND	Carpenter	U0096795 INDIA	90577439 Work Permit 20/05/2021

11	10012089059199	SUNIL KUMAR VISHVKARMA GAYA PRASAD VISHVKARMA	Carpenter	N1955422 INDIA	90577675 Work Permit 20/05/2021
12	10001028350611	RAM NATH GORAKH	DECOR WOODWORKER	G3099000 INDIA	82776331 Renew Labour Card 25/06/2021
13	10027058942333	SADIK CHANDANAPARAMBIL MUHAMMED MUHAMMED CHANDANAPARAMBIL	ELECTRICAL TECHNICIAN	K2453692 INDIA	82966907 Renew Labour Card 03/07/2021
14	31625128343160	SURYA KUMAR PAKHRIN	FURNITURE WOODWORKER ASSISTANT	06444812 NIPAL	82467287 Renew Labour Card 19/07/2021
15	30102048457772	SHAPARAN SAHID ULLAH	ORDINARY LABOURER	Z 0627182 BANGLADESH	82467934 Renew Labour Card 02/08/2021
16	10028048240231	ANEES PUTHIYA VEETIL HUSSAIN HUSSAIN PUTHIYA VEETIL KIZHAKKETHIL	ARCHIVES CLERK	J2538969 INDIA	84247205 Renew Labour Card 05/09/2021
17	10015098125882	RAJEESH PUTHIYA PURAYIL KUNHIRAMAN PUTHIYA PURAYIL	ELECTRICAL DRAUGHTSMAN	F0376232 INDIA	84246525 Renew Labour Card 12/09/2021
18	30107028796766	LOKMAN MOMIN MIAH	ORDINARY LABOURER	E1430190 BANGLADESH	83811303 Renew Labour Card 18/09/2021
19	30117097596765	MAMUN MASUK MIAH	CONSTRUCTION CARPENTER ASSIST	E1876376 BANGLADESH	84654922 Renew Labour Card 03/10/2021
20	10031058947523	SAJESH KRISHNANKUTTY PARAKULANGARA KRISHNANKUTTY	SITE SUPERVISOR	H6123028 INDIA	84687580 Renew Labour Card 09/10/2021
21	30115017447318	AVILASH ROY NAROD CHANDRA ROY	ORDINARY LABOURER	E1450674 BANGLADESH	84692743 Renew Labour Card 10/10/2021
22	10021056927475	SREEDHARAN PANJAN ASARI PANJAN ASARI	GYPSUM WORKER	G9535461 INDIA	84791955 Renew Labour Card 18/10/2021
23	10020079272849	ANOOP KUMAR SINGH MOTI LAL SINGH	FURNITURE WOODWORKER	K4502256 INDIA	84901928 Renew Labour Card 01/11/2021

24	10003078272754	RAJESH KUMAR MOHAN LAL	FURNITURE WOODWORKER ASSISTANT	H7879273 INDIA	84677608 Renew Labour Card 04/11/2021
25	30120038236691	SHORAF MIA SHAMSHER ALI	ORDINARY LABOURER	A 0734750 BANGLADESH	84655415 Renew Labour Card 04/11/2021
26	30111117749626	SUJIT MRIDHA SUNIL KRISHNO MRIDHA	FURNITURE WOODWORKER ASSISTANT	C0818289 BANGLADESH	85280260 Renew Labour Card 13/11/2021
27	30105048740045	LETON MONOAL BHAVEN MONOAL	FURNITURE WOODWORKER ASSISTANT	C0141190 BANGLADESH	85097699 Renew Labour Card 13/11/2021
28	10001097874953	MUSTAQEEM AHMAD KHALIL AHMAD	FURNITURE WOODWORKER	G0249169 INDIA	84902061 Renew Labour Card 17/11/2021
29	30110028355194	BILLAL MOHON MIAH	ORDINARY LABOURER	C0059243 BANGLADESH	85448355 Renew Labour Card 23/11/2021
30	30101038255439	SHAHALAM KIRON ABDUL HANIF	ORDINARY LABOURER	C1381961 BANGLADESH	85410482 Renew Labour Card 28/11/2021
31	10003068767472	MITHUN ANIL GUDIGAR AKSHATA ANIL GUDIGAR	Civil Engineer	L8791429 INDIA	85479403 New Labour Card 22/12/2021
32	10001018948343	SANJEET PASWAN LAL BAHADUR MANJHI	Factory Worker	N7295208 INDIA	86521919 New Labour Card 01/03/2022
33	10010098352000	SAILESH MANJHI JATAN MANJHI	Factory Worker	K1347358 INDIA	86522001 New Labour Card 01/03/2022
34	10005059352004	SIPAHI KUMAR YADAV MOTILAL YADAV	Factory Worker	N2233478 INDIA	86949553 New Labour Card 23/03/2022
35	30101118834932	ARIF HOSSAIN MAKBOL HOSSAIN	Painter	E1885891 BANGLADESH	87159285 Renew Labour Card 30/05/2022
36	10031057068241	PRADEEP KANNUPARAMBIL MAKKU VELAYUDHAN KANNUPARAMBIL VELAYUDHAN	Project Engineer	F1786966 INDIA	87210911 Renew Labour Card 30/05/2022

37	30426057551719	ALMA CALALO ROBLES	Follow Up Clerk	EB1204838 PHILIPPINES	87050309 Renew Labour Card 30/05/2022
38	10019036483586	FRANCIS CHERIAN VARGHESE PUTHENPARAMBIL GEORGE	Electrician Assistant	F7928531 INDIA	87225463 Renew Labour Card 02/06/2022
39	20005039186248	MUNAWAR ALI RIAZ MUHAMMAD RIAZ	Electrician Assistant	DE9913891 PAKISTAN	87291411 Renew Labour Card 07/06/2022
40	10009069151001	SUNIL KUSHWAHA VINDESHWARI KUSHWAHA	Painter	K0531809 INDIA	87576358 Renew Labour Card 19/06/2022
41	10028019343998	MONU PRATAP SINGH HEERA LAL SINGH	Construction Carpenter	L7129913 INDIA	87409112 Renew Labour Card 20/06/2022
42	20008089878295	SYED MEHMOOD ABDUL MUTALIB SHAH HASHMI	Factory Worker	FQ0168771 PAKISTAN	87658924 New Labour Card 09/08/2022
43	30102058418560	SACHINDRA RAJINDRA	Factory Worker	AC1528288 BANGLADESH	87832596 Renew Labour Card 25/08/2022
44	10020028004437	JATINDER KUMAR BALDEV RAJ	Carpenter	J7557537 INDIA	88915270 Renew Labour Card 19/10/2022
45	30116038582894	KASHOB MONDAL DAYANIDI MONDAL	Carpenter	B 1822857 BANGLADESH	88914359 Renew Labour Card 19/10/2022
46	30120098282893	SHAHA ALAM ABDUL MOMIN	Painter	C1718431 BANGLADESH	88975348 Renew Labour Card 23/10/2022
47	10015077830097	MANOJ KUMAR BHAGIRATHI	Wood Painter	E 3326553 INDIA	88970250 Renew Labour Card 23/10/2022
48	30124098583540	SUMON ABUL HASHEM	Wood Painter	C 1038138 BANGLADESH	89202180 Renew Labour Card 10/11/2022
49	10010037990091	BINESH KANDRASSERY SHANKARAN BALAN KANDASSERY BALAN	Carpenter	E6846910 INDIA	90483715 Renew Labour Card 02/03/2023

وزارة الموارد البشرية والتوطين
MINISTRY OF HUMAN RESOURCES & EMIRATISATION

Company employment list

Company Code	897891	**Company Category**	D
Company Name	MOSAIC MODERN TECHNICAL SERVICES L.L.C	**Total Employees**	36

No	Person Code	Person Name	Job	Passport Detail	Card Detail
1	10026087523332	SUNITA SHARMA MADAN LAL	OFFICE CLERKS GENERAL	K5258810 INDIA	80666025 Renew Labour Card 24/01/2021
2	10010048312721	ABOOBACKER SIDDIQ CHIRAKKAL MOIDU CHIRAKKAL	CONSTRUCTION CARPENTER	K2521135 INDIA	80900472 New Labour Card 12/02/2021
3	10012059781054	LOVEKUSH BINDER	CONSTRUCTION CARPENTER	R6445401 INDIA	81799325 New Labour Card 20/04/2021
4	10010079392497	RAKESH KUMAR PANCHU RAM	FURNITURE WOODWORKER ASSISTANT	P1284037 INDIA	81875091 Renew Labour Card 25/04/2021
5	10007057326305	AVTAR SINGH AMAR SINGH	FURNITURE WOODWORKER ASSISTANT	K7420173 INDIA	81875635 Renew Labour Card 25/04/2021
6	10020018892455	PRASHANT KUMAR PANCHU RAM	FURNITURE WOODWORKER	P1121076 INDIA	81783899 Renew Labour Card 25/04/2021
7	10031057190130	RAJEEV GOPINATHAN GOPINATHAN	DECOR WOODWORKER	R2420343 INDIA	82024359 New Labour Card 05/05/2021
8	10010057285697	UNNI KUNJUKRISHNAN NANAN ASARI KUNJU KRISHNAN ASARI	FURNITURE WOODWORKER	K7821097 INDIA	82024216 New Labour Card 05/05/2021
9	20012019362576	MUHAMMAD BILAL CHINAR GUL	LIGHT VEHICLE DRIVER	CJ3708211 PAKISTAN	82143734 Renew Labour Card 08/05/2021
10	10010087028995	SURESH KUMAR JANGID MAKKHAN LAL JANGID	FURNITURE WOODWORKER	K9679486 INDIA	82336926 New Labour Card 27/05/2021

11	10012049769422	SANTOSH SINGH BABU SINGH	FURNITURE WOODWORKER ASSISTANT	N6493885 INDIA	82586213 Renew Labour Card 02/06/2021
12	20015029262110	MANSOOR AHMAD ABDUR RAUF	FURNITURE WOODWORKER ASSISTANT	GG1164542 PAKISTAN	82565129 Renew Labour Card 03/06/2021
13	10006068255201	BRAMHA KUMAR SINGH SHIV SHANKAR SINGH	FURNITURE UPHOLSTERER	S1312597 INDIA	82353051 New Labour Card 04/06/2021
14	10005069716110	KOUSHAL KUMAR KAMAL DEV SINGH	FURNITURE WOODWORKER ASSISTANT	S4152074 INDIA	82315158 New Labour Card 08/06/2021
15	10020049848834	LOVELY JAGIR SINGH	FURNITURE WOODWORKER ASSISTANT	P5087937 INDIA	82838843 Renew Labour Card 20/06/2021
16	10001077712336	KAMLESH KUMAR JANGID BADRI NARAYAN	LABOUR SUPERVISOR	K7348690 INDIA	82802888 New Labour Card 22/06/2021
17	10005078944131	VINOD KUMAR CHHEDI LAL	FURNITURE WOODWORKER ASSISTANT	L3950870 INDIA	83811222 Renew Labour Card 18/08/2021
18	20017019844110	QASIM NAWAZ AKHTAR NAWAZ	FURNITURE WOODWORKER ASSISTANT	FQ9613431 PAKISTAN	83844832 Renew Labour Card 23/08/2021
19	10019059089940	ARAFATH MUHAMMED MUHAMMED	Project Engineer	J6150476 INDIA	85446549 New Labour Card 25/08/2021
20	10002047214126	PHALGUNAN KIZHAKKAYIL KIZHAKKAYIL MADHAVAN UDAYA VARMANACHARI	SITE SUPERVISOR	L5904229 INDIA	85111734 Renew Labour Card 01/10/2021
21	10024078821508	MOHAMED RESIF MOHAMED SHERIEF MOHAMED	QUANTITIES CALCULATION TEC	J5106496 INDIA	85111792 Renew Labour Card 17/10/2021
22	10026047831251	SANJEEV KUMAR JAGDISH SINGH	DECOR WOODWORKER	L9502612 INDIA	85121379 Renew Labour Card 01/11/2021
23	10017049522290	AMIT SINGH KAMALDEV SINGH	LIGHT VEHICLE DRIVER	N1481571 INDIA	85097740 Renew Labour Card 23/11/2021

24	10003069347893	NIZAMUDDIN DASTEGEER ALAM	DECOR WOODWORKER	M6657083 INDIA	85519896 Renew Labour Card 01/12/2021
25	10001018347883	NARESH SHEEVJOR	DECOR WOODWORKER	P8859096 INDIA	85492353 Renew Labour Card 04/12/2021
26	10003049316307	SARFARAJ ANSARI SABIR ANSARI	DECOR WOODWORKER	P4048090 INDIA	85492913 Renew Labour Card 26/12/2021
27	10001125705549	PARAMU ACHARI GOPALAKRISHNAN PARAMU ACHARI PUTHENVILAYIL	Carpenter	K5748280 INDIA	87374780 Renew Labour Card 15/06/2022
28	10006077263996	RAM PRAVESH SHARMA KAMLA SHARMA	Furniture Woodworker	R8877523 INDIA	87701747 Renew Labour Card 21/07/2022
29	10004068627312	SANJAI KUMAR SINGH HARINDRA SINGH	Carpenter	P6063453 INDIA	87897533 Renew Labour Card 02/08/2022
30	10011059627940	VIVEK SINGH YADAV PASOTIM YADAV	Carpenter	N1132540 INDIA	87896857 Renew Labour Card 02/08/2022
31	10012109589069	RISHI KUMAR KASHMIR SINGH	Carpenter	R1387314 INDIA	88890110 Renew Labour Card 01/10/2022
32	10001019543572	SANJAY SINGH LAL SINGH	Carpenter	R7382518 INDIA	88853221 Renew Labour Card 14/10/2022
33	10014029516075	ANUTOSH MONDAL ARABINDA MONDAL	Carpenter	P8463703 INDIA	89907144 Renew Labour Card 19/12/2022
34	10007039459515	SHARWAN KUMAR VISHWAKARMA JAY PRAKASH VISHWAKARMA	Furniture Woodworker	L3949224 INDIA	90416703 Renew Labour Card 13/01/2023
35	10004019386826	RAVI KUMAR SATTEY LAL	Furniture Woodworker	M3837520 INDIA	90416767 Renew Labour Card 14/01/2023
36	10001017371008	SURENDRA PRASAD RAM NAYAN	Cane Furniture Maker	M9295387 INDIA	90482275 Renew Labour Card 18/01/2023

وزارة الموارد البشرية والتوطين
MINISTRY OF HUMAN RESOURCES & EMIRATISATION

Company employment list

Company Code	820957	**Company Category**	D
Company Name	RED CHERRY WOOD INTERIORS L.L.C	**Total Employees**	28

No	Person Code	Person Name	Job	Passport Detail	Card Detail
1	31627069594942	MILAN BHOMJAN	PAINTER WOODEN FURNITURE	07605081 NIPAL	80553426 Renew Labour Card 14/02/2021
2	31601108387641	KAMALI GIRI	ARCHITECTURE DRAUGHTSMAN	09426106 NIPAL	81023466 Renew Labour Card 27/02/2021
3	10007049589066	NITEESH RAM ACHAL KUMAR	PAINTER ASSISTANT / WOOD	M6411869 INDIA	81634779 Renew Labour Card 12/04/2021
4	10013088881364	MANOJ KUMAR MOHAN PRASAD	FURNITURE WOODWORKER ASSISTANT	J 0130069 INDIA	82102165 Renew Labour Card 02/05/2021
5	10014026887607	MANGNA RAM NANU RAM	PAINTER ASSISTANT / WOOD	K8393639 INDIA	82181246 Renew Labour Card 07/05/2021
6	10020056990092	SURESH VENMANAD BALAN BALAN	GYPSUM WORKER	K7476672 INDIA	82791790 Renew Labour Card 16/06/2021
7	10015049193678	RAMESH KUMAR RAM BHAROSHE	Factory Worker	R5720705 INDIA	84103203 New Labour Card 15/09/2021
8	10002089793592	SUNIL KUMAR SAROJ INDRAPAL KUMAR SAROJ	Factory Worker	S6766269 INDIA	84103137 New Labour Card 15/09/2021
9	10001019716363	SURENDRA KUMAR RAM BHAJAN	Factory Worker	S6755058 INDIA	84103175 New Labour Card 17/09/2021
10	10001018593630	HARENDRA CHAUHAN SURENDRA CHAUHAN	Factory Worker	P7365074 INDIA	84444665 New Labour Card 23/09/2021

11	10005098851962	BALJIT SINGH GURDEEP SINGH	Factory Worker	S9717422 INDIA	84795192 New Labour Card 30/10/2021
12	10030128637220	NAVEED SIRAJ HODEKAR SIRAJ HASAN HODEKAR	Lighting Technician	M61775246 INDIA	84795988 New Labour Card 30/10/2021
13	10005059424710	MURUKAN RAJU RAJU	Factory Worker	P3404468 INDIA	85215393 New Labour Card 24/11/2021
14	10023118784114	BALWINDER KUMAR RAM SAROOP	GYPSUM WORKER	H 7604356 INDIA	86308184 Renew Labour Card 28/01/2022
15	10004049967894	RAMESH BHATTI AVTAR SINGH	Factory Worker	S7038898 INDIA	86124427 New Labour Card 28/01/2022
16	10016079063589	SHAM LAL RAM PAL	FURNITURE WOODWORKER ASSISTANT	J3563624 INDIA	86304571 Renew Labour Card 12/02/2022
17	10024119666290	ARYA RAMACHANDRAN RAMACHANDRAN KUNJU	Secretary	T6687571 INDIA	86919639 New Labour Card 01/04/2022
18	10027047279177	BHASKARAN SASI KATTOOR VADAKKUMURI	Quantities and Calculation Engineer	J4191243 INDIA	86917926 New Labour Card 26/04/2022
19	10001078555347	UDAY BHAN PRAJAPATI SHIVA CHAND PRAJPATI	Wood Painter	G7478055 INDIA	87562459 Renew Labour Card 16/07/2022
20	10003108640618	ANIMESH MONDAL ARABINDU MONDAL	Carpenter Assistant	J8735089 INDIA	88369442 Renew Labour Card 05/09/2022
21	10015087940596	SAT RAM SAHANI CHHEDI	Carpenter	J6893375 INDIA	88373715 Renew Labour Card 11/09/2022
22	10004089234427	UPENDRA KUMAR SINGH AVADH NARESH SINGH	Carpenter	M9147921 INDIA	88373448 Renew Labour Card 11/09/2022
23	10001077331652	MURARI LAL JANGIR BAJRANG LAL JANGIR	Carpenter	L3643563 INDIA	89255652 Renew Labour Card 15/11/2022
24	20004069107888	MUHAMMAD NADEEM MUHAMMAD AMIN	Electrician	DJ9454501 PAKISTAN	89873913 Renew Labour Card 13/12/2022

25	10010020031397	AABID HUSSAIN IMAM HUSSAIN	Factory Worker	R8962502 INDIA	88801280 New Labour Card 18/12/2022
26	10002119920824	MANISH KUMAR SHNKAR MAHTO	Factory Worker	S5579827 INDIA	89355654 New Labour Card 23/01/2023
27	10019129520866	ZAFFAR KHAN JAHIR HUSSAIN	Factory Worker	T2086344 INDIA	89261323 New Labour Card 23/01/2023
28	10010079220886	SANJEET KUMAR MAHTO MOHAN MAHTO	Factory Worker	M6742339 INDIA	89660642 New Labour Card 29/01/2023

Royal & Sun Alliance Insurance (Middle East) BSC (c)
رويال آند صن ألاينس للتأمين (الشرق الاوسط) ش.م.ب (مقفلة)
PO Box 28648 Dubai UAE Tel +971 (4) 302 9800/334 4474 Fax +971 (4) 337 7230
PO Box 646 Abu Dhabi UAE Tel +971 (2) 635 1800 Fax +971 (2) 635 1808
PO Box 3761 Sharjah UAE Tel +971 (6) 563 1819 Fax +971 (6) 563 1850
www.rsagroup.ae


17th May 2021

TO WHOMSOEVER IT MAY CONCERN

We confirm that **Mosaic Interiors (L.L.C) &/or Red Cherry Wood Interiors L.L.C &/or Mosaic Modern Technical Services L.L.C** for their respective rights and interests, P O Box 181631, Dubai, U A E is insured with us under Workmen's Compensation Insurance Policy as per the following details:

Period of Insurance	:	**From** 21/05/2021 **To** 20/05/2022
Cover	:	As per UAE Federal Labour Law No. (8) of 1980, Chapter - 8; Common Law (Sharia) of UAE and subsequent amendments as at inception date of this insurance.
Employer's Liability Limit	:	AED.3,680,000.00 Any One Occurrence and in the Aggregate
Estimated Annual Wages	:	AED 935,400.00
Insured Employees	:	108 Nos. as per list below
Territory	:	United Arab Emirates extended to Worldwide in respect of non – manual business trips
Jurisdiction	:	United Arab Emirates

Subject otherwise to the terms conditions and limitations of the Policy.



For the Company

Royal & Sun Alliance Insurance (Middle East) BSC (c)
رويال آند صن ألاينس للتأمين (الشرق الاوسط) ش.م.ب (مقفلة)
PO Box 28648 Dubai UAE Tel +971 (4) 302 9800/334 4474 Fax +971 (4) 337 7230
PO Box 646 Abu Dhabi UAE Tel +971 (2) 635 1800 Fax +971 (2) 635 1808
PO Box 3761 Sharjah UAE Tel +971 (6) 563 1819 Fax +971 (6) 563 1850
www.rsagroup.ae

RSA

LIST OF EMPLOYEES

Mosaic Interiors (L.L.C)	
S.No	**NAME**
1	Binesh Kandrassery Balan
2	Shaparan Sahid Ullah
3	Anees Puthiyaveetil Hussain
4	Sreedharan Panjan Asari
5	Sujit Mridha Sunil Krishno Mridha
6	Leton Mondal Bhaven
7	Kashob Mondal Dayanidi Mondal
8	Shaha Alam Abdul Momin
9	Manoj Kumar Bhagirathi
10	Sumon Abdul Hashem
11	Abul Kashem
12	Lokman Momin Miah
13	Mamun Masuk Miah
14	Sajesh Krishnankutty
15	Avilash Roy
16	Shoraf Mia Shamsheer Ali
17	Fysal Assinar
18	Jasvir Kumar
19	Aradhan Chandra Sarker
20	Billal Mohon Miah
21	Shahalam Kiron Abdul Hanif
22	Pradeep Kannuparambil Velayudhan
23	Francis Puthenparambil George
24	Arif Hossain Makbol Hossain
25	Alma Robles
26	Sachindra
27	Jatinder Kumar Baldev Raj
28	Ram Nath
29	Sadik Chandanaparambil Muhammed
30	Surya Kumar Pakhrin

Registered under UAE Federal Law No. (6) of 2007, Registration No. 65, Incorporated in Bahrain CR No. 24136, Registered Office PO Box 11871, Manama, Kingdom of Bahrain. Capital: Authorised US$ 54,311,800. Issued and Paid Up US$ 54,311,800.

Royal & Sun Alliance Insurance (Middle East) BSC (c)
رويال آند صن ألاينس للتأمين (الشرق الاوسط) ش.م.ب (مقفلة)
PO Box 28648 Dubai UAE Tel +971 (4) 302 9800/334 4474 Fax +971 (4) 337 7230
PO Box 646 Abu Dhabi UAE Tel +971 (2) 635 1800 Fax +971 (2) 635 1808
PO Box 3761 Sharjah UAE Tel +971 (6) 563 1819 Fax +971 (6) 563 1850
www.rsagroup.ae

31	Rajeesh Puthiya Purayil
32	Anoop Kumar Singh
33	Rajesh Kumar
34	Mustaqeem Ahmad
35	Munawar Ali
36	Monu Pratap Singh
37	Sunil Kushwaha
38	Mithun
39	Sanjeet Paswan
40	Sipahi Kumar
41	Sailesh Manjhi
42	Syed Mehmood
43	Naseeruddin Khaja
44	Sintu Kumar Yadav
45	Upendra Kumar Gupta
46	Shankar Gond
47	Dilkesh Gupta
48	Sunil kumar Vishvkarma
49	Neeraj Sharma

Modern Technical Services L.L.C

S.NO	NAME
1	Sunita Sharma
2	Surendra Prasad
3	Ravi Kumar
4	Sharwan Kumar
5	Avtar Singh
6	Prashant Kumar
7	Rakesh Kumar Panchu Ram
8	Muhammad Bilal

Registered under UAE Federal Law No. (6) of 2007, Registration No. 65, Incorporated in Bahrain CR No. 24136, Registered Office PO Box 11871, Manama, Kingdom of Bahrain. Capital: Authorised US$ 54,311,800. Issued and Paid Up US$ 54,311,800.

Royal & Sun Alliance Insurance (Middle East) BSC (c)
رويال آند صن ألاينس للتأمين (الشرق الاوسط) ش.م.ب (مقفلة)
PO Box 28648 Dubai UAE Tel +971 (4) 302 9800/334 4474 Fax +971 (4) 337 7230
PO Box 646 Abu Dhabi UAE Tel +971 (2) 635 1800 Fax +971 (2) 635 1808
PO Box 3761 Sharjah UAE Tel +971 (6) 563 1819 Fax +971 (6) 563 1850
www.rsagroup.ae

9	Santosh Singh
10	Mansoor Ahmad Abdur Rauf
11	Qasim Nawas
12	Vinod Kumar
13	Phalgunan Kizhakkayil
14	Mohamed Resif
15	Amit Singh
16	Sanjeev Kumar
17	Sarfaraj Ansari
18	Nizamuddin Dastegeer Alam
19	Naresh Sheevjor
20	Paramu Achari Gopalakrishnan
21	Ram Pravesh Sharma
22	Vivek Singh Yadav
23	Sanjai Kumar Singh
24	Rishi Kumar
25	Sanjay Singh
26	Anutosh Mondal
27	Aboobacker Siddiq Chirakkal
28	Lovekush
29	Unni Kunjukrishnan Asari
30	Rajeev Gopinathan
31	Suresh
32	Bramha
33	Koushal
34	Kamlesh

Red Cherry Wood Interiors L.L.C	
S.NO	**NAME**
1	Murari Lal
2	Mangna Ram Nanu Ram
3	Niteesh Ram Achal Kumar
4	Manoj Kumar Mohan Prasad
5	Suresh Venmanad Balan

Royal & Sun Alliance Insurance (Middle East) BSC (c)
رويال آند صن ألاينس للتأمين (الشرق الاوسط) ش.م.ب (مقفلة)
PO Box 28648 Dubai UAE Tel +971 (4) 302 9800/334 4474 Fax +971 (4) 337 7230
PO Box 646 Abu Dhabi UAE Tel +971 (2) 635 1800 Fax +971 (2) 635 1808
PO Box 3761 Sharjah UAE Tel +971 (6) 563 1819 Fax +971 (6) 563 1850
www.rsagroup.ae

6	Balwinder Kumar
7	Sham Lal
8	Uday Bhan
9	Upendra Kumar Singh
10	Animesh Mondal
11	Sat Ram Sahani
12	Muhammad Nadeem
13	Ramesh Kumar
14	Sunil Kumar
15	Surendra Kumar
16	Harendra Chauhan
17	Naveed Siraj
18	Baljit Singh
19	Murukan Raju
20	Ramesh Bhatti
21	Arya Ramachandran
22	Aabid Hussain
23	Zaffar Khan
24	Manish Kumar
25	Sajeet Kumar Mahto

Date : 17th May 2021

/mg

Registered under UAE Federal Law No. (6) of 2007, Registration No. 65, Incorporated in Bahrain CR No. 24136, Registered Office PO Box 11871, Manama, Kingdom of Bahrain. Capital: Authorised US$ 54,311,800. Issued and Paid Up US$ 54,311,800.

List of Equipment

TURNKEY INTERIORSOLUTIONS

LIST OF EQUIPMENTS

SNO	NAME OF EQUIPMENTS	QUANTITY
1	Boring Machine	1
2	Pressing Machine	1
3	Paint Booth Machines	3
4	Sanding Machine	1
5	Veneer Cutting Machine	1
6	Veneer Stitching Machine	1
7	Circular Saw Machine	3
8	Edge Banding Machine	1
9	Planner Machine	1
10	Thicknessor Machine	1
11	Mortisser Machine	1
12	Band Saw Machine	1
13	Dust Collector Machine	3
14	Radial Saw Machine	1
15	Semi Automatic Feeder Machine	1
16	Air Compressor (3 phase)	3
17	Air Compressor (1 Phase)	2
18	Spindle Moulder	1
19	Degree Cutter	7
20	Spray Gun	5

Lists of Previous Project References

EXPERIENCE THE DIFFERENCE

MOSAICINTERIORSLLC

TURNKEY INTERIORSOLUTIONS

List of Previous Project References

S No.	Client Name	Nature of Work	Project Name, Details	Project Location	Year
1	Al Hamra	Interior Fit Out & Joinery Works	Al AbbadiJewelleryManar Mall,	RAK	2019
2	Al Sayer Retail Co. LLC	Maintenance Works	Caribou Café, Sheik Zayed, Qasba, Ajman, Media City	Ajman, Dubai, Sharjah	2019
3	Arabian Company	Joinery Works	Seha& GHQ	Abu Dhabi, Dubai	2019
4	Blue Camel Design LLC	Joinery Works	Nama Rest, Switch Rest, Mistica Café, Dubai Customs	Dubai	2019
5	Cosmos Insurance	Interior Fit Out & Joinery Works	Cosmos Insurance office	Dubai &Sharjah	2019
6	Gemaco - Dubai	Joinery Works	Swiss Scientific School	Dubai	2019
7	Havelock One Interiors	Joinery Works	AMC, Babel	Dubai	2019
8	First Creative	Joinery Works	Leto Café Al Ain Mall, Al Ain - UAE	Abu Dhabi, Dubai	2019
9	Fortune Group Hotels	Interior Fit Out & Joinery Works	Fortune Hotel Branches	Dubai	2019
10	Mohamed Salem SalehAlmenhali	Wooden Door works	Royal Continental Bldg	Dubai	2019
11	Mr. Jasem Al Mansouri	Joinery Works	Abu Dhabi Villa	Abu Dhabi	2019
12	Plafond Fit Out LLC	Interior Fit Out & Joinery Works	Etihad Airways Extension	Dubai	2019
13	Sharjah Media Corporation	Interior Fit Out & Joinery Works	Sharjah Media Corporation, Dhaid, OB, Kalba	Sharjah	2019
14	Shopfit Interiors	Joinery Works	Hush Puppies Branches	Abu Dhabi, Al Ain, Oman	2019
15	Swiss Bureau	Joinery Works	Nissan Jafza, Arabclicks	Dubai	2019
16	Olsen & Partners	Joinery Works	Villa E46 Emirates Hills	Dubai	2018
17	First Creative	Joinery Works	Walnut Grove TDM, Double B, Pierre's Bistro, Levee, Ping Noodles & Candy Apple - Motion gate, Mitts & Trays	Abu Dhabi, Dubai	2018
18	Arco Interiors Abu Dhabi	Joinery Works	Le Meridien Hotel, TAMM Offices, Moorfield, Health Plus, Etihad, MTG	Dubai, RAK	2018
19	Arco Interiors Dubai	Joinery Works	DAFZA, MOHRE, Du Manar Mall, Remote RAK	Dubai, RAK	2018
20	Al ShamsiTehcnical Services	Interior Fit Out & Joinery Works	Roca Showroom, Diera & ShiekZayed	Dubai	2018
21	Azizi Developments	Interior Fit Out & Joinery Works	Conrad office	Dubai	2018
22	Bhatia	Interior Fit Out & Joinery Works	BhatiaTraders Office, Sharjah	Sharjah	2018
23	DAFZA	Joinery & Maintenance Works	DAFZA Offices	Dubai	2018
24	Da Milano	Interior Fit Out & Joinery Works	Da Milano Branches	Dubai, RAK, Sharjah	2018
25	Gemaco Interiors LLC	Interior Fit Out & Joinery Works	One Prepay Office, Opus Tower,	Dubai	2018
26	Healthy Sports	Interior Fit Out & Joinery Works	Healthy Sports Stores, Sharjahanf Fujairah City Centre	Dubai, Fujairah	2018
27	ISG Middle East	Joinery Works	Citibank- ADGM	Dubai	2018
28	Kinnarps Project Solutions	Joinery Works	Nokia, Aetna &Vhealth, HMZ, Adia	Abu Dhabi, Dubai	2018
29	Liberty Investments	Interior Fit Out & Joinery Works	Liberty Showroom	Sharjah	2018
30	Mr. Matar Mohammed	Joinery Works	Madam Hessa Villa, Zabeel	Dubai	2018
31	Supertech	Interior Fit Out Works	Sobha Offices	Dubai	2018

32	Summertown Interiors	Joinery Works	Kitchen keller, Kelloggs ,Deliveroo& ADGM	Dubai	2018
33	Unwind Cafe	Interior Fit Out	Unwind Cafe	Dubai	2018
34	Al Futtaim	Joinery Works	Display Units	Dubai	2017
35	Al Bustan Centre & Residence LLC	Interior Fit Out	Refurbishment of Gents & Ladies Toilet	Dubai	2017
36	Commercial Bank International	Maintenance Works	Various Commercial Bank International Branches	Dubai	2017
37	Gemaco Interiors LLC	Interior Fit Out & Joinery Works	ENOC Popeye's Barsha, Motor City , Warsan, Oud Metha	Dubai	2017
38	Jashanmal	Joinery Works	Jashanmal Mall, Dubia Mall	Dubai	2017
39	Mashreq	Joinery & Maintenance Works	Mashreq Branches - Umm Sequim & Al Ain	Al Ain& Dubai	2017
40	Paris Gallery	Joinery Works	Paris Gallery Branches	Al Ain, Dubai, Fujiarah, Sharjah, Oman	2017
41	Rubaiyat	Interior Fit Out & Joinery Works	Orsay, Diera City Center	Dubai	2017
42	UFC Gym	Interior Fit Out & Joinery Works	UFC Gym Bays Square Business Bay	Dubai	2017

This is for your information and reference.

Thank you.

Yours faithfully,

MOSAIC INTERIORS LLC

PROJECT PORTFOLIO
CORPORATE OFFICES

Kellogg's Office - Dubai










TURTLE MANAGEMENT OFFICE @ DUBAI











SEHA - Abu Dhabi









Nokia Office - Dubai











NOMAC Office - Dubai













JAK Office - Dubai



SHARJAH MEDIA CORPORATION – GOVERNMENT OF SHARJAH
KALBA OFFICE











TULIP OFFICE - DUBAI



REDHAT OFFICE - DUBAI










Dubai the World of Islamic Economy Office – Trade Center










SANOFI OFFICE - DUBAI











OFFICE - BUSINESSBAY









Fast Forward Office - Dubai











NIMR OFFICE - DUBAI










FORESEE OFFICE - DUBAI




GOVERNMENT - UAQ



GOVERNMENT OFFICE - UAQ














PROJECT PORTFOLIO
RETAIL

HEALTHY SPORTS – Sharjah City Centre



HEALTHY SPORTS - Fujairah City Centre



DA MILANO – Bur Juman Centre



DA MILANO – Deira City Centre





Etihad Boutique – Abu Dhabi













ORSAY – Deira City Centre



SEGUE – Al Ghurair Centre








NAZIH – Sharjah City Centre









THE WHITE COMPANY – Dubai Mall













LUCKY BRAND – DUBAI













MIKYAJY – Sahara Centre







STYLE STUDIO – Arabian Centre









GYMBOREE – Deira City Centre













CITIZEN – Various Locations







ANDREW's TIES – Dubai Mall











SWAROVSKI – Dubai Mall











RED TAG – Arabian Centre





PICNICO – Shiekh Zayed Road







JUNAID PERFUMES – Abu Dhabi










TINO STONE – Sheikh Zayed Road













METALLIC EQUIPMENT – Sheikh Zayed Road











PROJECT PORTFOLIO
F&B / HOSPITALITY

WALNUT GROVE - City Walk










LETO CAFÉ - City Walk











LETO CAFÉ – Mall of The Emirates









LETO CAFÉ – Dubai Mall











Dragonfly By Tim Raue - City Walk



FORTUNE PARK HOTEL - DIP

















ISTANBUL RESTAURANT – Dubai



CARIBOU COFFEE – Sheikh Zayed Road, Dubai




















CARIBOU COFFEE - Naeem Mall, RAK














CARIBOU COFFEE – Mega Mall









CARIBOU COFFEE – Dubai









PAPA JOHNS – MADINAT ZAYED ABU DHABI



POPEYES – ENOC DUBAI




Nom Nom Asia Restaurant – Al Barsha







Freddy's Restobar – Fortune Hotel













RAJ BHOG MUMBAI SE RESTAURANT – DUBAI



MAMA TANI RESTAURANT – Abu Dhabi









Punjabi By Nature - Dubai




Punjabi by nature





MAMA TANI RESTAURANT – Dubai







Shisu – Wafi Mall









UFC GYM - BUSINESS BAY



KIDDY COUTURE - Al Mizhar, Dubai



PROJECT PORTFOLIO
RESIDENTIAL

























Sample Copy of Work inspection reports & Other Reports

DWC

Permit #: ~~DWC/06/JCR~~	Permit to Work	12/2508/SCR

FOR CONTRACTORS USE ONLY

1.0 Permit Request Details

RECEIVED
25 AUG 2014
Terminal Operation

Department/Organisation (requester): MOSAIC INTERIORS L.L.C

Project/Contract reference:

Project Title: AIRPORT PASSOFFICE / BADGING OFFICE @ DWC AIRPORT - JABEL ALI)

Project Scope: ☑ New ☐ Upgrade / Update ☐ Modification ☐ Total Makeover

Project Exact Location: AIRPORT PASSOFFICE/BADGING OFFICE@ DWC AIRPORT - JABEL ALI

Project location's existing/original conditions are absolutely known? ☐ YES ☐ NO

Starting Date: 2/9/14 Starting Time: 7:30AM Ending Date: 2/10/14 Ending Time: 6:30 PM.

1.1 Permit Work Type(s)

☐ Welding	☐ Confined entry	☐ Cable work	☐ Dismantling	☐ Manual handling	☐ Dangerous Goods
☐ Cutting/ grinding	☐ Work at height	☐ Forklift operation	☐ Erection works	☑ Painting	☐ Commissioning
☐ Dry walling	☐ Scaffolding	☐ Crane operation	☑ Drilling	☑ Cleaning	☐ Transporting
☐ Steel & ALU work	☐ Maintenance	☐ Decompression	☐ Draining works	☐ Demolition	☑ Storage
☐ Asphalt/tar works	☐ Road works	☐ Suspension/support	☑ Ceilings/walls/floors	☐ Signs/markings	☐ Surfaces
☐ Excavation	☐ Lifting/loading	☐ De fuelling	☑ Electrical works	☐ Testing works	☐ Construction

Other:

3/9/2014

Attachments ☐ Job card / Contract ☑ Method statement ☑ Layout/drawing ☑ Risk assessment and HSE Plan

Others:

القيادة العامة لشرطة دبي — مركز القيادة العامة لأمن المطارات

Project Manager Signature — Date: 21/08/14.

Project Safety Manager Signature — Date: 21/08/14.

Contact Number: 050 - 2210 241

Contact Number: 052 90 81583

Authorised Signature — Date: 21/08/14

Authorised Stamp

* Please submit Permit request and attachments via e-mail / personally to the Joint Control Room – Terminal 3, and kindly allow 2 working days for approvals processing and/or feed back. Please ensure that you are fully aware of all the existing arrangements / conditions relevant to your project's scope prior to sending this request, in order to avoid delays. For further assistance and/or follow-up, please call:0000000

Dubai Airports

NOC COMMENTS

Maximo no: 44973 **Date:** 26 May 2014

Project: Interior Fit-out work at Airport pass office / Badging office

Location: DWC Airport – Jebel Ali

Sl.no	Department	Report	Name	Date	Signature
1	Civil	1) No objection subject to comply with DA safety and Security standards. any damage to existing property & service contractor will be fully responsible and have to bear the cost.	Jimmy Thomas	29.05.2014.	
2	Mechanical	1) Additional supply required for newly partitioned store area. Sketch attached fro your reference. OR 2) The newly proposed partition should have a gap of around 250mm from current ceiling or else the sliding door should be provided with louvered opening.	Patil	29.05.14	
3	Electrical	1) LED LIGHTS: R7,R8,R9\ELP-1.021(Spare) shall be used. 2) Power sockets: Additional one Twin socket shall be connected from R7 & R9\EPP-1.023 3) Updated load schedule to be submitted. 4) Tests such as IR, RCD & Loop Impendence to be conducted from client side and reports to be submitted prior to final inspection request 5) As-Built drawings to be submitted prior to final inspection request	Josby	29/05/14	
4	ELV	1) Current data points can be relocated to new location, if enough length is available. In case the length is short new cables to be pulled from TR. 2) Tests such as UTP to be conducted from client side and reports to be submitted prior to final inspection request 3) Contractor to follow the airport standard identification method.	Deepu Divakaran	29-05-2014	

The NOC is valid subject to the following conditions:-

1) The installation should be done only as per the Layout drawing provided.
2) The Contractor shall submit the respective Work Notification along with method statement & risk assessment prior to commencement of work and shall commence the work upon approval of Work Notification.
3) All the works shall be carried out with necessary safety precaution and as per DA-ES QHSE policy.
4) All work shall be carried out in a workmanship like manner and shall be inspected by DA-ES upon completion of works.

The contractor shall adhere to the following recommendations.

Client/Consultant	Contractor:

CONTRACTOR INSPECTION REQUEST (CIR)	Insp. Req. No.	01
DETAILS OF INSPECTION Emirates Hills E-4b.		SECTION A

ALL INSPECTION REQUESTS SHOULD BE SUBMITTED TO PROJECT ENGINEER, BY 24.00 Hrs THE DAY BEFORE THE PLANNED TIME OF INSPECTION

☐ Architectural finishes	☐ Water Proofing	☐ Screed	☑ Others
☐ Facade	☐ Metals	☐ Masonry/plaster	☐ Architectural Finishes
☐ Mechanical	☐ Electrical	☐ Plumbing	☐ Plumbing

Description of Works to be Inspected: (attached highlighted copy of the relevant drawing)

Joinery Work - OP 1084/LPO 08-Rev-01

(as highlighted on the attached key plan)

Location of Works to be Inspected:			☐ PhotoAttached
Relevant Drawings Nos/Specification References/Method Statement:			
Inspection Date: 30/12/2024		**Inspection Time :** 11. Am.	
Submitted by: Mosaic		**Date:** 30/12/24.	**Time:**
Received by: OLSEN & Partner.		**Date:**	**Time :**

Associated Disciplines Inspection & Approval:

POSITION	COMMENTS	SIGNATURE	DATE & TIME
CIVIL & SURVEY			
MECHNICAL			
ELECTRICAL			
OTHERS (Specify)			

CONFIRMATION OF CONTRACTOR'S QA / QC INSPECTION — **SECTION B**

Confirmation of coordination and compliance with specifications, approved drawings, Method Statement, and Quality Control Plan

☐ YES ☐ NO — Note: If 'No' , any departure from the specifications, approved drawings, Method Statement and Quality Control Plan to be recorded below

Non Conformity and/or reference to attached Non Conformity Report (NCR) NCR #	**DATE:**
Signed by the Contractor's QA/QC Engineer	**DATE:**

ENGINEERS INSPECTION COMMENTS: — **SECTION C**

As per LPO Works Completed. Omissions & Additions mentioned in Quotation.

Please deduct one trip Waste Removal Charges. 300 Dhs.

☑ No Objection ☐ No Objection with comments ☐ Rejected

PROJECT Engineer Signature:	**Date:** 30/12/2024.	**Time:**	
Received by the Contractor:	**Date:**	**Time:**	

Copy with **Section A completed** by Contractor to be passed to Engineer by 24.00 hrs the day before planned time of inspection

Original with **Section B completed** to be handed to Engineer prior to Inspection

Engineer to complete **Section C** and return to Contractor

Checking and approval by the Engineer shall not relieve the Contractor from his obligations to perform the work in accordance with the Contract Documents, Requirement of Safety, and Local Authorities regulations.

ARCO INTERIORS

ADIA
جهاز أبو ظبي للاستثمار
Abu Dhabi Investment Authority

James Cubitt & Partners

MATERIAL SUBMITTAL FORM

PROJECT NAME:	ADIA - Health Club Fitout Project	DATE:	05/08/2019
CLIENT :	M/s. ADIA		
CONSULTANT:	JAMES CUBITT & PARTNERS CONSULTANTS		
CONTRACTOR:	M/s. ARCO INTERIORS LLC		
SUB CONTRACTOR:	-		

Submittal Details: Material Sample on joinery board no.01 : MF-01 , MF-09 , MF-10 , MF-11 , MF-12 , MF-15 , SK-04 (as list attached)

MS No.: AIC-19014-MAR-030 **Rev. 0**

BOQ No. Bill no. 05, Joinery finishes

Specification No.: MF-01 , MF-09 , MF-10 , MF-11 , MF-12 , MF-15 , SK-04

Submittal Type ☐ Subcontractor ☐ Material ■ Sample

Contractor Project Manager Signature	Received by:
	Date: 05/08/2019

Consultant Review Comments:

ALC APPROVED EXCEPT MPIS
(NOTE:- MPIS IS REJECTED)

Recommendation for Approval

- Approved ☐
- Approved as Noted ☐
- Resubmit ☐
- Rejected ☐

Signature ..... Date .....

ARCO INTERIORS
06 AUG 2019
RECEIVED
By: ..... Time: 12:05

Decision:

JCP Resident Engineer	Signature	Received By: Date:
Employers Representative	Signature	Received By: Date: 06/08/2019

P.O Box 46208
Abu Dhabi, UAE
Tel : +971 2 6583330
Fax: +971 2 6583773
Email: info-auh@jamescubitt.com

www.jamescubittandpartners.com

ARCO INTERIORS

ADIA
جهاز أبو ظبي للاستثمار
Abu Dhabi Investment Authority

James Cubitt & Partners

MATERIAL SUBMITTAL FORM

PROJECT NAME:	ADIA - Health Club Fitout Project	DATE:	05/08/2019
CLIENT :	M/s. ADIA		
CONSULTANT:	JAMES CUBITT & PARTNERS CONSULTANTS		
CONTRACTOR:	M/s. ARCO INTERIORS LLC		
SUB CONTRACTOR:	-		

Submittal Details: Material Sample on joinery board no.01 : MF-01 , MF-09 , MF-10 , MF-11 , MF-12 , MF-15 , SK-04 (as list attached)

MS No.: AIC-19014-MAR-030 **Rev. 0**

BOQ No. Bill no. 05, Joinery finishes

Specification No.: MF-01 , MF-09 , MF-10 , MF-11 , MF-12 , MF-15 , SK-04

Submittal Type ☐ Subcontractor ☐ Material ■ Sample

Contractor Project Manager Signature	Received by:
	Date: 05/08/2019

Consultant Review Comments:

Recommendation for Approval

- Approved ☐
- Approved as Noted ☐
- Resubmit ☐
- Rejected ☐

Signature ..... Date .....

Decision:

JCP Resident Engineer	Signature	Received By: Date:
Employers Representative	Signature	Received By: Date:

P.O Box 46208
Abu Dhabi, UAE
Tel : +971 2 6583330
Fax: +971 2 6583773
Email: info-auh@jamescubitt.com

www.jamescubittandpartners.com

ARCO INTERIORS

ADIA
جهاز أبو ظبي للاستثمار
Abu Dhabi Investment Authority

James Cubitt & Partners

MATERIAL SUBMITTAL INDEX

PROJECT NAME: ADIA - Health Club Fitout Project DATE: 05/08/2019

CLIENT REPRESENTATIVE: M/s. ADIA

CONSULTANT: JAMES CUBITT & PARTNERS CONSULTANTS

CONTRACTOR: M/s. ARCO INTERIORS LLC

SUB CONTRACTOR:

Submittal Details: Material Sample on joinery board no.01 : MF-01 , MF-09 , MF-10 , MF-11 , MF-12 , MF-15 , SK-04 (as list attached)

MS No.: AIC-19014-MAR-030 Rev. 0

BOQ No. Bill no. 05, Joinery finishes

Specification No.: MF-01 , MF-09 , MF-10 , MF-11 , MF-12 , MF-15 , SK-04

Submittal Type: ☐ Subcontractor ☐ Material ■ Sample

Contractor

The following documents are attached to the submittal sheet		Yes	No	Number	Pages
1	Drawing shows the location of application	☐	☐		
2	Copy of the Specifications	☐	☐		
3	Copy of the relevant standards	☐	☐		
4	Product Catalogue	☐	☐		
5	Technical Data of the product/description of the material.	☐	☐		
6	Final contractor's statement (compliance sheet & statement)	☐	☐		
7	Location of application	☐	☐		
8	Required certification	☐	☐		
9	Method statement	☐	☐		
10	QC tests of independent lab, if required	☐	☐		
11	Pre-qualification of manufacturer of trade license	☐	☐		
12	Description of supplier	☐	☐		
13	Description of manufacturer	☐	☐		
14	Copy of ISO – Certificate	☐	☐		
15	Schedule (date of proposed delivery/commitment, date of work)	☐	☐		
16	Cost saving	☐	☐		
17	Time Affects	☐	☐		
18	Others (Samples, Drawings, etc.)	■	☐		
		☐	☐		
		☐	☐		

Signature:..... Date: 05/08/2019

P.O Box 46208
Abu Dhabi, UAE
Tel : +971 2 6583330
Fax: +971 2 6583773
Email: info-auh@jamescubitt.com

www.jamescubittandpartners.com

1. Contact Names & Addresses

1.1. Project Professional Team

Client	**Citibank**	**Contact Person**	
		Address	Level 15, Al Sila Tower, Al Maryah Island, Abu Dhabi, UAE
		Telephone	
		Email	www.citibank.ae
Project Management	**Aecom**	**Contact Person**	
		Address	International Tower,Capital Centre,Floor 9 Abu Dhabi, UAE
		Telephone	
		Mobile	
		E-mail	
Architectural Consultant	**Gensler**	**Contact Person**	
		Address	Etihad Towers T3,32nd Floor,Abu Dhabi, UAE
		Telephone	
		E-mail	
Mep Consultant	**Ramboll**	**Contact Person**	
		Address	Ramboll First Floor,Emarald Building,Dubai, UAE
		Telephone	
		E-mail	
Main Contractor	**ISG Middle East**	**Contact Person**	Michael Shaw
		Address	602A Sama Tower, Sheikh Zayed Road, Dubai, PO Box 120397 UAE
		Telephone	+971 4 350 6900
		E-mail	Michael.Shaw@isgmidest.com
Joinery Contractor	**Mosaic Interiors L.L.C**	**Contact Person**	Mohamed Resif
		Address	P.O.Box:181631
		Telephone	+971 4 2670580
		E-mail	projects@mosaicinterior.com

Risk Assessment, Method Statement (RAMS) Review Sheet

isg

Contract Name	Citi Bank-ADGM	Contract Number	UPR182	Managing Office:	Abu Dhabi

Name of Contractor Supplying Document:	MOSAIC INTERIORS LLC
Work Activities to be Undertaken by Contractor:	SUPPLY & INSTALLATION OF WOODEN CEILING
Proposed Work Activity start date:	12-02-2019

Trade Contractor RAMS Review:

Document Title / Name / Reference Numbers	Date of Issue / Revision Number	Document Prepared By (name)	Date Document Received by ISG
ISG-RAMS-009	**12-02-2019/04**	RESIF	12-02-2019

Ref	RAMS Considerations	Satisfactory (please tick) Yes	No/ NA
1	Work activity detailed within the Risk Assessments / Method Statements fully representative of the actual tasks to be undertaken	✓	
2	Sequence of work activity listed in a logical order	✓	
3	Site specific content included with the site actually named and the date / time of the tasks also detailed if relevant	✓	
4	Risks associated with the work activity clearly identified e.g. working at height, dust, exposure to noise / vibration etc	✓	
5	Supporting issue specific risk assessments included as necessary e.g. manual handling, COSHH and MSDS etc	✓	
6	Classification of persons exposed to the risks identified e.g. contractors, client employees, members of public etc	✓	
7	Suitable control measures to mitigate the risks stipulated – e.g. use of scaffolding tower, use of PPE, use of lifting equipment etc	✓	
8	Quoted types of plant and equipment suitable and available on-site with statutory inspection evidence provided where required	✓	
9	Quoted types of materials and / or substances to be used suitable and available on-site	✓	
10	Required competencies of operatives who will be undertaking the work activity identified	✓	
11	Competent persons named, certificates submitted to ISG, i.e. erection, dismantling, inspection of mobile towers	✓	
12	Specific arrangements for the delivery, storing and movement of plant and material considered and planned accordingly	✓	
13	Emergency / rescue plans considered as necessary e.g. work from height / confined spaces	✓	
14	Details of communication outlined within the documentation	✓	
15	Relevant drawings and / or technical information provided as necessary	✓	
16	Sufficient consideration of Environmental issues e.g. waste management, pollution prevention etc	✓	

1	Trade Contractor RAMS Review By	PM/Construction Manager	Signature	Date
		Name: Michael Shaw		13/2/19
		Technical Services Manager		
		Name: Nedal Saad		
2	ISG HSE Review & Risk Assessment Review By	HSE		
		Name: Vincent Magaso		13/2/19

Review Status	Selection (Please Tick)	Rejection Details
Approved – work authorised to proceed	✓	
Rejected – documents unsatisfactory as detailed		

ETIHAD SOUTHSIDE CATERING FACILITY (ESCF) REGULATORY AND OPERATIONAL DERISKING WORKS,ABU DHABI, UNITED ARAB EMIRATES

WORKS INSPECTIONS REQUEST

WIR REFERENCE No.:	**M1439-MCL-GHD-WIR-00153**	**REV.00**	**DATE: 04/11/2019**
SUBJECT:	**Completion of installed 90 mins. FR Single Leaf Door**		**PROJECT No.: M1439**

TO:	**GHD Global Pty Ltd.**	**FROM:**	**McLaren Construction Ltd.**

☒ **Architectural** ☐ **Civil / Structural** ☐ **MEP** ☐ **Testing** ☐ **Others (Specify)_____**

DESCRIPTION OF INSPECTION: **Inspection for Completion of installed 90 mins. FR Single Leaf Door at Office (Door Tag-139) First floor – as per attached approved Shop drawing.**

Location:	Drawing. Ref. No.:	Specification/ BOQ References:
Office (Door Tag-139) First floor	**ESCF-MCL-S2.14-DRS-DRG-5105a.5**	**90 mins FR Single leaf door**

Works Ready for Inspection by: **Date: 05-11-2019** **Time: 11:00 am**

Relevant Personnel	Name	Signature	Date	Remarks
Construction Manager				
QAQC Engineer	Ramil Magano		04-11-19	
Site Manager	Harish Chandran		04-11-19	
Surveyor				
Safety				
MEP Coordinator (if required)	Zucimo/Biju		04-11-19	
MEP Contractor (if required)				
Others:				

CONSULTANT INSPECTION REPORT

Inspected by:	Name	Signature	Date	Time
GHD	Faten Obaid	Site Architect	05/11/2019	09:00am

Consultant's Comments:

Door installation was checked and found satisfactory, however fire intumescent to be in white color to match door finishing, and termination with adjacent wall finish to be sealed with approved fire sealant material.

☐ A - *Approved*	■ B - *Approved w/ Comment*	☐ C - *Revise & Resubmit*	☐ D - *Review not Required*
(Work may proceed)	*(incorporate comments & proceed)*	*(Work may not proceed)*	*(Work may proceed)*

Note: Inspection request should be submitted 24 hours prior for inspection

Received by Contractor ***(Please sign below: retain Original & Return Copy)***

Name:		Signature:		Date:	

INSPECTION REQUEST SHOULD BE SUBMITTED 24 HOURS PRIOR TO INSPECTION

McLAREN | الإتحاد ETIHAD AIRWAYS ABU DHABI | GHD

ETIHAD SOUTHSIDE CATERING FACILITY (ESCF) REGULATORY AND OPERATIONAL DERISKING WORKS, ABU DHABI, UNITED ARAB EMIRATES

WORKS INSPECTIONS REQUEST

WIR REFERENCE No.:	**M1439-MCL-S2.14-WIR-011**	**REV.00**	**DATE: 03/11/19**
SUBJECT :	**Works for Inspection**		**PROJECT No. : M1439**

TO:	**GHD Global Pty Ltd.**	**FROM:**	**McLaren Construction Ltd.**

☐ **Architectural** ☐ **Civil / Structural** ☐ **MEP** ☐ **Testing** ☐ **Others (Specify)_____**

DESCRIPTION OF INSPECTION:

90min FR Single leaf Door

Location:	Drawing. Ref. No.:	Specification/ BOQ References:
First Floor – Office (Door Tag - 139)	ESCF-MCL-S2.14-DRS-DRG-5105a.5	90min FR Single leaf Door

Works Ready for Inspection by: McLaren	**Date: 03/11/19**	**Time: TBC**

Relevant Personnel	Name	Signature	Date	Remarks
Construction Manager				
QAQC Engineer				
Site Engineer				
Surveyor				
Safety				
MEP Coordinator (If required)				
MEP Contractor (if required)				
Others:				

CONSULTANT INSPECTION REPORT

Inspected by:	Name	Signature	Date	Time

Consultant's Comments:

☐ A - *Approved*	☐ B - *Approved w/ Comment*	☐ C - *Revise & Resubmit*	☐ D - *Review not Required*
(Work may proceed)	*(incorporate comments & proceed)*	*(Work may not proceed)*	*(Work may proceed)*

Note: Inspection request should be submitted 24 hours prior for inspection

Received by Contractor ***(Please sign below: retain Original & Return Copy)***

Name:		**Signature:**		**Date:**	

INSPECTION REQUEST SHOULD BE SUBMITTED 24 HOURS PRIOR TO INSPECTION

End User Certificates / Job Completion Letter

MOSAICINTERIORSLLC

EXPERIENCE THE DIFFERENCE

TURNKEY INTERIORSOLUTIONS

Ref: MI/18/ P1261/ CC-00504/ar

COMPLETION CERTIFICATE

12th June 2019

Client : **Dubai Airport Free Zone**

LPO Reference : **415151**

Quotation Reference : **MI/19/Q-08704**

Project No : **P1261**

Project Details : **Maintenance Works - DAFZA Warehouse Dubai - UAE**

Contact Person : **Mr. Pradeep Madhav Shetty Supervisor, Facility Management**

WAREHOUSE NO:	QTY	ITEM	FINISH	SIZE	STATUS
J-19	1	Door with Frame& Ironmongery	VENEER	800L x 2145H- 290T	COMPLETED
I-5	3	Frame Only	VENEER	900L x 2092H -200T	COMPLETED
K-6	1	Frame Only	VENEER	900L x 2135H- 245T	COMPLETED
J-10	2	Frame Only	VENEER	900L x 2145H- 245T	COMPLETED
J-19	9	ARCHITAVE ONLY	VENEER		COMPLETED
J-19	1	DRAWER UNIT	LAMINATE		COMPLETED
K-23	2	DRAWER UNIT	LAMINATE		COMPLETED
H-4	1	DRAWER UNIT	LAMINATE		COMPLETED
H-4	7	PANTRY SHUTTER ONLY	LAMINATE		COMPLETED
J-19	7 Sets	HINGES	BLUM BRAND		COMPLETED
SWA	1	GYPSUM CEILING	KNAUF BRAND		COMPLETED

This is to certify that above mentioned Project has been successfully and satisfactorily completed as per the above mentioned LPO and Quotation.

Please sign below for your acceptance. Note: Attach warranty certificate.

Thanks and Regards,

for **Mosaic Interiors LLC**

P.O.Box: 181631 DUBAI - U.A.E. MOSAIC INTERIORS (L.L.C)

(SIGNATURE & STAMP)

for **Dubai Airport Free Zone**

Pradeep. Shetty

(SIGNATURE & STAMP)

Note: If you do not acknowledge within **3 days** of receipt we consider this as an acceptance for the above works.

MOSAICINTERIORSLLC

EXPERIENCE THE DIFFERENCE

TURNKEY INTERIORSOLUTIONS

Ref: MI/19/ P1277/ CC-00458/ar

COMPLETION CERTIFICATE

5th September 2019

Client	:	**Havelock One Interiors LLC**
LPO Reference	:	**201950260**
Quotation Reference	:	**MI/19/Q-09007**
	:	**Mi/19/Q-09079**
Project No	:	**P1277**
Project Details	:	**Joinery Works for Debenhams, Al Maryah, Abu Dhabi - UAE**
Contact Person	:	**Mr. Muthu Kumar** **Project Manager**

This is to certify that above mentioned Project has been successfully and satisfactorily completed as per the above mentioned LPO and Quotation.

Please sign below for your acceptance.

Thanks and Regards,

for **Mosaic Interiors LLC**

P.O.Box: 181631 DUBAI - U.A.E

(SIGNATURE & STAMP)

for **Havelock One Interiors LLC**

(SIGNATURE & STAMP)

Note: If you do not acknowledge within **3 days** of receipt we consider this as an acceptance for the above works.

OK. 7/9/19
for process

P.O. Box: 181631, Dubai UAE Tel: 04-2670580, Fax: 04-2670581, Email: info@mosaicinterior.com

www.mosaicinterior.com

Receiving Copy

EXPERIENCE THE DIFFERENCE

MOSAICINTERIORSLLC

Ref: MI/19/ P1209/ CC-00516/ar

TURNKEY INTERIORSOLUTIONS

COMPLETION CERTIFICATE

7th September 2019

Client	:	**Arco Interiors LLC**
LPO Reference	:	**AI19J13/638**
Quotation Reference	:	**MI/19/Q-09034**
Project No	:	**P1209**
Project Details	:	**Additional Joinery Works for CFO, National Centre of Meteorology & Seismology, Abu Dhabi - UAE**
Contact Person	:	**Mr. Obaida Haloubi** **Site Engineer**

This is to certify that above mentioned Project has been successfully and satisfactorily completed as per the above mentioned Quotation and LPO.

Please sign below for your acceptance.

Thanks and Regards,

for **Mosaic Interiors LLC**

(SIGNATURE & STAMP)

for **Arco Interiors LLC**

Obaida

18/9/2019

(SIGNATURE & STAMP)

RECEIVED
ARCOINTERIORS
18 SEP 2019
UNDER VERIFICATION
By: ..... Time: .....

Note: If you do not acknowledge within **3 days** of receipt we consider this as an acceptance for the above works.

P.O. Box: 181631, Dubai UAE Tel: 04-2670580, Fax: 04-2670581, Email: info@mosaicinterior.com

www.mosaicinterior.com

MOSAICINTERIORSLLC

EXPERIENCE THE DIFFERENCE

TURNKEY INTERIORSOLUTIONS

Ref: MI/18/ P1158/ CC-00444R/ar

COMPLETION CERTIFICATE

15th December 2018

Client	:	**Arco Interiors LLC - Dubai Branch**
LPO Reference	:	**AI/65/864**
Quotation Reference	:	**MI/18/Q-08027 R2**
Project No	:	**P1158**
Project Details	:	**Joinery Works for Du Retail Outlet Manar Mall, RAK - UAE**
Contact Person	:	**Mr. Yahya Hallak Project Manager**

This is to certify that above mentioned Project has been successfully and satisfactorily completed as per the above mentioned Quotations and LPO.

Please sign below for your acceptance.

Thanks and Regards,

RECEIVED 30 JAN 2019 ARCOINTERIORS

for **Mosaic Interiors LLC** for **Arco Interiors LLC - Dubai Branch**

(SIGNATURE & STAMP) **(SIGNATURE & STAMP)**

05.01.2019

Note: If you do not acknowledge within **3 days** of receipt we consider this as an acceptance for the above works.

P.O. Box: 181631, Dubai UAE Tel: 04-2670580, Fax: 04-2670581, Email: info@mosaicinterior.com

www.mosaicinterior.com

COMPLETION CERTIFICATE

Gemaco Interiors

P.O. Box 283885, DUBAI, United Arab Emirates
Tel. +971 4 3369100
Fax +971 4 3366008
Web http://www.gemacointeriors.com

		CERTIFICATE DATE:	15 AUGUST 2019
GEMACO JOB REF:		**GEMACO LPO NO.:**	64
PROJECT NAME:	SWISS SCHOOL		
SUBCONTRACTOR NAME	MOSAIC INTERIORS LLC	**Mobilization Date on Site**	
		Completion Date	15 AUGUST 2019
SCOPE OF WORKS (As described in the purchase order)	JOINERY WORKS REFERENCE TO APPROVED QUOTE : MI/19/Q-08531 R2		
JOB STATUS (%)	100% WORK COMPLETED		
COMMENTS (IF ANY)			

Pursuant to Gemaco LPO NO. 64 forming the Agreement between Gemaco Interiors LLC and Mosaic Interiors LLC, we hereby certify that the scope of work are completed along with the snag works(attached report).

CERTIFIED AND ACKNOWLEDGED BY

GEMACO Representative		**Subcontractor Representative**	
Sign:		Sign:	
Name:	**MR. SATHEESH KUMAR**	Name:	NISHAR VALIYAKATH
Title:	**PROJECT ENGINEER**	Title:	PROJECT MANAGER

P.O.Box: 181631 DUBAI - U.A.E. MOSAIC INTERIORS (L.L.C)

MOSAICINTERIORSLLC

EXPERIENCE THE DIFFERENCE

Ref: MI/19/ P1259/ CC-00514/ar

TURNKEY INTERIORSOLUTIONS

COMPLETION CERTIFICATE

29th August 2019

Client	:	**Arco Interiors LLC**
LPO Reference	:	**AI19J08/447**
Quotation Reference	:	**MI/19/Q-08865 R2**
	:	**MI/19/Q-08908**
Project No	:	**P1259**
Project Details	:	**Joinery Works for Tawfiq & MTG, Landmark Tower, Abu Dhabi - UAE**
Contact Person	:	**Mr. Ahmad Project Manager**

This is to certify that above mentioned Project has been successfully and satisfactorily completed as per the above mentioned Quotation and LPO.

Further this is to confirm for the release of the undated security cheque against advance payment, **EIB cheque no. 000133** valued at **AED10,962/.**

RECEIVED
05 SEP 2019

Please sign below for your acceptance.

Thanks and Regards,

for **Mosaic Interiors LLC**

(SIGNATURE & STAMP)

for **Arco Interiors LLC**

(SIGNATURE & STAMP)

Completed 17/9/2019

Note: If you do not acknowledge within **3 days** of receipt we consider this as an acceptance for the above works.

(Naman Siddique)

P.O. Box: 181631, Dubai UAE Tel: 04-2670580, Fax: 04-2670581, Email: info@mosaicinterior.com

www.mosaicinterior.com

COMPLETION CERTIFICATE

Gemaco Interiors

P.O. Box 46995, Abu Dhabi, United Arab Emirates
Tel. +971 2 633 9100
Fax +971 2 633 9200
Web http://www.gemacointeriors.com

		CERTIFICATE DATE:	13 DECEMBER 2017
GEMACO JOB REF:		**GEMACO LPO NO.:**	CON011290
PROJECT NAME:	POPEYES 11044 ,OUD METHA DUBAI UAE		
SUBCONTRACTOR NAME	MOSAIC INTERIORS LLC	**Mobilization Date on Site**	
		Completion Date	13 DECEMBER 2017
SCOPE OF WORKS (As described in the purchase order)	CIVIL & JOINERY WORKS : POPEYES 1044 OUD METHA DUBAI UAE, REFERENCE TO QUOTES MI/17/Q-07370		
JOB STATUS (%)	100% WORK COMPLETED		
COMMENTS (IF ANY)			

Pursuant to Gemaco LPO NO. CON011290 forming the Agreement between Gemaco Interiors LLC and Mosaic Interiors LLC, we hereby certify that the scope of work are completed along with the snag works(attached report).

CERTIFIED AND ACKNOWLEDGED BY

GEMACO Representative		**Subcontractor Representative**	
Sign:		Sign:	
Name:	**MR. WILLIAM**	Name:	NISHAR
Title:	**PROJECT MANAGER**	Title:	PROJECT MANAGER
	13/12/17		

MOSAIC INTERIORS LLC

Experience The Difference

Ref: MI/17/ 1008 / CC-00344/ar

COMPLETION CERTIFICATE

25th July 2017

Client	:	**Summertown Interiors**
LPO Reference	:	**SINT1017**
	:	**SINT1091**
	:	**SINT1297**
	:	**SINT1268**
	:	**SINT1368**
	:	**SINT1349**
	:	**SINT1400**
Quotation Reference	:	**MI/16/Q-06455 R5**
	:	**MI/17/Q-06732**
	:	**MI/17/Q-06932 R2**
Project No	:	**P1008**
Project Details	:	**Joinery Works : Kelloggs , Business Bay, Dubai - UAE**
Contact Person	:	**Mr. Joshua Walker** **Project Manager**

This is to certify that above mentioned Project has been successfully and satisfactorily completed as per the above mentioned LPO's and Quotations.

Please sign below for your acceptance.

Thanks and Regards,

for **Mosaic Interiors LLC**

(SIGNATURE & STAMP)

for **Summertown Interiors**

(SIGNATURE & STAMP)

Note: If you do not acknowledge within **3 days** of receipt we consider this as an acceptance for the above works.

P.O. Box: 181631, Dubai UAETel: 04-2670580, Fax: 04-2670581, Email: info@mosaicinterior.com

www.mosaicinterior.com

TURNKEY INTERIORSOLUTIONS

MOSAICINTERIORSLLC

EXPERIENCE THE DIFFERENCE

TURNKEY INTERIORSOLUTIONS

Ref: MI/18/ P1188/ CC-00456/ar

COMPLETION CERTIFICATE

26th December 2018

Client : **Dubai Airport Free Zone**

LPO Reference : **414352**

Quotation Reference : **MI/18/Q-08237**

Project No : **P1188**

Project Details : **Maintenance Works - DAFZA Office Bldg, Dubai - UAE**

Contact Person : **Mr. Pradeep Madhav Shetty**
Supervisor, Facility Management

Warehouse No	Location	Item	Finishes	Status
Head Office	Male Toilet	Kick Plate 3 Doors both sides	SS	Completed
Head Office	Male Toilet	Door Rectification with Kickplate	Take away to Mosaic	Completed
Building : 8WB	Floor : 2 Staircase No : 5	Existing Door Re-Polishing	Take away to Mosaic and Re-polish with SS Kick plate	Completed
Building : 8WB	Floor : 3 Staircase No : 5	Existing Door Re-Polishing	Take away to Mosaic and Re-polish with SS Kick plate	Completed

P.O. Box: 181631, Dubai UAE Tel: 04-2670580, Fax: 04-2670581, Email: info@mosaicinterior.com

www.mosaicinterior.com

Building : 8WB	Floor : 4 Staircase No : 5	Existing Door Re-Polishing	Take away to Mosaic and Re-polish with SS Kick plate	**Completed**
Building : 8WB	Floor : Mezzanine Staircase No : 5	Existing Door Re-Polishing	Take away to Mosaic and Re-polish with SS Kick plate	**Completed**
Building : 4WA	Floor : 7 Staircase No :	Existing Door Re-Polishing	Take away to Mosaic and Re-polish with SS Kick plate	**Completed**
Building : 4WB	Floor : 8 Staircase No : 5	Existing Door Re-Polishing	Take away to Mosaic and Re-polish with SS Kick plate	**Completed**
Building : 4WB	Floor : 7 Staircase No : 5	Existing Door Re-Polishing	Take away to Mosaic and Re-polish with SS Kick plate	**Completed**
Building : 4WB	Floor : 5 Staircase No : West Side	Existing Door Re-Polishing	Take away to Mosaic and Re-polish with SS Kick plate	**Completed**
Building : 4WB	Floor : 4 Staircase No : West Side	Existing Door Re-Polishing	Take away to Mosaic and Re-polish with SS Kick plate	**Completed**
Building : 4WB	Floor : 3 Staircase No : West Side	Existing Door Re-Polishing	Take away to Mosaic and Re-polish with SS Kick plate	**Completed**
Building : 4WB	Floor : 3 Staircase No : East Side	Existing Door Re-Polishing	Take away to Mosaic and Re-polish with SS Kick plate	**Completed**
Building : DAFZ Square	Floor : Ground Floor	Existing Door Re-Polishing	Take away to Mosaic and Re-polish with SS Kick plate	**Completed**
Building : DAFZ Square	Floor : Ground Floor	Existing Door Re-Polishing	Take away to Mosaic and Re-polish with SS Kick plate	**Completed**
Building : DAFZ Square	Floor : Ground Floor	Existing Door Re-Polishing	Take away to Mosaic and Re-polish with SS Kick plate	**Completed**
Building : 4WB	Floor : 6 Staircase No :	New Staircase 90Mins FR Door		**Completed**
Building : 4WB	Floor : 5 Staircase No : East Side	New Staircase 90Mins FR Door		**Completed**
Building : 8WB	Floor : 1 Staircase No : 5	New Staircase 90Mins FR Door		**Completed**
Building : DAFZ Square	Floor : Ground Floor Exit Door	New Staircase 90Mins FR Door		**Completed**
Building : 2WA	Floor : 4	Gypsum Ceiling Works		**Completed**
H - 9		Door with Frame		**Completed**
H - 10		Door with Frame		

J - 1	Toilet	Frame Only		Completed
K - 1		Door with Frame		Completed
D – 15		Frame Only		Completed
K 11 & K 14		Pantry Rectification		Completed

This is to certify that above mentioned Project has been successfully and satisfactorily completed as per the above mentioned LPO and Quotation.

Please sign below for your acceptance.

Thanks and Regards,

for **Mosaic Interiors LLC**

(SIGNATURE & STAMP)

P.O.Box: 181631
DUBAI - U.A.E.
MOSAIC INTERIORS (L.L.C)

for **Dubai Airport Free Zone**

(SIGNATURE & STAMP)

Note: If you do not acknowledge within **3 days** of receipt we consider this as an acceptance for the above works.

P.O. Box: 181631, Dubai UAE Tel: 04-2670580, Fax: 04-2670581, Email: info@mosaicinterior.com

www.mosaicinterior.com

EXPERIENCE THE DIFFERENCE

MOSAICINTERIORSLLC

TURNKEY INTERIORS SOLUTIONS

Ref: MI/18/ P1165 / CC-00450/ar

COMPLETION CERTIFICATE

22nd December 2018

Client	:	**Olsen & Partners Interiors LLC**
LPO Reference	:	**OPI084/LPO/08-REV.01**
Quotation Reference	:	**MI/18/Q-08078R4**
Project No	:	**P1165**
Project Details	:	**Joinery Works : Villa E46 Emirates Hills Dubai UAE**
Contact Person	:	**Mr. Pradeep Project Manager**

This is to certify that above mentioned Project has been successfully and satisfactorily completed as per the above mentioned LPO and Quotation.

Please sign below for your acceptance.

Thanks and Regards,

for **Mosaic Interiors LLC**

(SIGNATURE & STAMP)

for **Olsen & Partners Interiors LLC**

(SIGNATURE & STAMP)

Note: If you do not acknowledge within **3 days** of receipt we consider this as an acceptance for the above works.

MOSAICINTERIORSLLC

Ref: MI/19/ P1208/ CC-00508/ar

COMPLETION CERTIFICATE

1st August 2019

Client	:	**Blue Camel Design LLC**
LPO Reference	:	**19-0205 Mosaic**
	:	**10005713**
	:	**P019-0851**
Quotation Reference	:	**MI/19/Q-08526R6**
	:	**MI/19/Q-08906**
	:	**MI/19/Q-09023**
Project No	:	**P1208**
Project Details	:	**Joinery Works for 1926 Training Centre Dubai Custom, Dubai - UAE**
Contact Person	:	**Mr. Georges Yousef Makhoul Senior Project Manager**

This is to certify that above mentioned Project has been successfully and satisfactorily completed as per the above mentioned LPO's and Quotations.

Please sign below for your acceptance.

Thanks and Regards,

for **Mosaic Interiors LLC**

(SIGNATURE & STAMP)

for **Blue Camel Design LLC**

(SIGNATURE & STAMP)

Note: If you do not acknowledge within **3 days** of receipt we consider this as an acceptance for the above works.

TURNKEY INTERIOR SOLUTIONS

P.O. Box: 181631, Dubai UAE Tel: 04-2670580, Fax: 04-2670581, Email: info@mosaicinterior.com

www.mosaicinterior.com

EXPERIENCE THE DIFFERENCE

MOSAICINTERIORSLLC

TURNKEY INTERIORSOLUTIONS

Ref: MI/19/P1138/3511/ar

12th May 2019

Azizi Developments
P.O. Box 114196
Dubai
United Arab Emirates

Kind Attn. : Mr. Ashok Barik
Project Manager - Fit Out

Sub : Handover of Documents for Interior Fit Out Works for Units 805,806,807, Conrad Office, Dubai - UAE

Dear Mr. Ashok,

Greetings!

We are please to handover the following documents for your reference.

1. **DM completion certificate**
2. **DCD Certificate**
3. **As built Drawings (CD)**

Job completed Successfully.

Please sign and stamp for your acknowledgement for the documents.

Thank you.

Yours truly,
For & on behalf of
MOSAIC INTERIORS LLC

Alma Robles
Accounts Department

For & on behalf of
Azizi Developments

13/05/2019.

Mr. Ashok Barik/Project Manager
Sign/stamp/date

EXPERIENCE THE DIFFERENCE

MOSAICINTERIORSLLC

Ref: MI/19/ P1219/ CC-00476/ar

TURNKEY INTERIORSOLUTIONS

COMPLETION CERTIFICATE

18th April 2019

Client	:	**Shop Fit Interior LLC**
LPO Reference	:	**C11-PO19-01007**
Quotation Reference	:	**MI/19/Q-08646R1**
Project No	:	**P1219**
Project Details	:	**Joinery Works Hush Puppies Yas Mall, Abu Dhabi - UAE**
Contact Person	:	**Mr. Juanchito Patdu Production Manager**

This is to certify that above mentioned Project has been successfully and satisfactorily completed as per the above mentioned Quotation and LPO .

990Please sign below for your acceptance.

Thanks and Regards,

for **Mosaic Interiors LLC** for **Shop Fit Interior LLC**

P.O.Box: 181631 DUBAI - U.A.E. MOSAIC INTERIORS

(SIGNATURE & STAMP) **(SIGNATURE & STAMP)**

Note: If you do not acknowledge within **3 days** of receipt we consider this as an acceptance for the above works.